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OFFICE   OF   THE   DEPUTY   GENERAL MANAGER  (TECH.) 
     CENTRAL ROJECT IMPLEMENTATION UNIT 

      BIHAR  STATE  ROAD  DEVELOPMENT  CORPORATION  LTD., PATNA 

 
LOCAL / NATIONAL COMPETITIVE BIDDING 

 (CIVIL WORKS) 
 
1. NAME OF WORK :  Maintenance work of Mohania-Ara Road (NH-30) CH: 0.00 to 

116.76 KM 
 
2. PERIOD OF CONSTRUCTION : 3 Months 
 
3. DATE OF ISSUE OF NOTICE  

INVITING BID :  18.05.2013 
 
4. PERIOD AND PLACE OF SALE :  Up to 30.05.2013 

OF BID DOCUMENT  CPIU, BSRDCL, Patna  
 
5. LAST DATE AND TIME FOR  : DATE 30.05.2013  TIME 15.00  HOURS 

RECEIPT OF BIDS 
  

6. TIME,  DATE AND PLACE OF  
OPENING BID : DATE  30.05.2013  TIME 15.30  HOURS 
      (CPIU, BSRDCL, Patna) 

 
7. LAST DATE OF BID VALIDITY : (120 days) 
 
8. OFFICER INVITING BIDS : Dy. General Manager (Tech.), Central Project 

Implementation Unit, RCD Mechanical workshop Campus, 
(Near Patna Airport) Shekhpura, Patna, Bihar State Road 
Development Corporation Ltd., Patna, Pin Code- 800014  
Ph.No.- 0612-2227726 E_mail ID: cpiu.pat@gmail.com   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:piu.pat@gmail.com
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PRESS NOTICE 
OFFICE   OF   THE   DEPUTY   GENERAL MANAGER  (TECH.) 

    CENTRAL PROJECT IMPLEMENTATION UNIT 
      BIHAR  STATE  ROAD  DEVELOPMENT  CORPORATION  LTD., PATNA 

 

Very Short Notice Inviting Tender  
Tender Notice No. 09 Year 2012-13 

Item Rate Tender  
 

 

1 Designation & Address  of 
the Advertiser 

: Dy. General Manager (Tech.), Central Project 
Implementation Unit, RCD Mechanical workshop 
Campus, (Near Patna Airport) Shekhpura, Patna, Bihar 
State Road Development Corporation Ltd., Patna, Pin 
Code- 800014  Ph. No.- 0612-2227726  
E_mail ID: cpiu.pat@gmail.com 

2 Last date & time of sale of 
BOQ 

:  Date  30.05.2013 upto 13.00 Hours 

3 Date & time of Receipt of  
Tender.  

: Date 30.05.2013 Time 15.00 Hours  
 

4 Place of Sale of BOQ : Central Project Implementation Unit, BSRDCL, Patna 
5 Date & time of opening of 

Tender (Date & Time of 
opening of Technical Bid) 
and place for Opening of the 
Bid.   

: Date 30.05.2013 Time 15.30 Hours  
(CPIU, BSRDCL, Patna) 
 

6- Details of works:- 

Bid 
No. Name of work Estimated / BOQ  

Cost  

Amount of 
Earnest 

Money ( in 
Rs. Lakh 

only) 

Cost of BOQ    
(non-

refundable) 
in Rs. 

Time of 
completion of 

work ( in 
months) 

1 2 3 4 5 6 
1 Maintenance work 

of Mohania-Ara 
Road (NH-30) CH: 
0.00 to 116.76 KM 

11,29,15,508.00 21,30,000.00 10,000.00 3 Months 

 

7. Any contractor registered with the Central Government/any State Government or any PSU 
or an agency of international or national repute may participate in the tender.  

8. Detail NIT can be seen on website www.bsrdcl.bih.nic.in or on the notice board of the 

office of the undersigned. 
9. The undersigned reserves the right to extend or cancel the tender /tenders without 

assigning any reason thereof. 
10. Earnest Money in the shape of Bank Guarantee of Nationalized /Scheduled Bank should be 

submitted in favour of DGM (Tech.), CPIU, BSRDCL, Patna of the prescribed amount. 

mailto:piu.pat@gmail.com
http://www.bsrdcl.bih.nic.in/
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11. The above Bank Guarantee shall remain valid for the minimum period of six months after 
last date of receipt of tender. 

12. The Cost of BOQ of Rs. 10,000/- (Rs. Ten thousand) only should be paid in form of D.D. of 
any nationalized /Scheduled Bank in favour of DGM (Tech.), CPIU, BSRDCL, Patna payable at 
Patna should be submitted along with request letter for the tender documents. 

13. The bidders are requested to submit their bid in two bid system (Technical & Financial Bid). 
 

 

Dy. G.M (Tech.) 
CPIU, BSRDCL, Patna 
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SECTION 1 
INSTRUCTION TO BIDDERS 

(ITB) 
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Section 1 : Instructions to Bidders 

Table of Clauses 
 
                                                                         Page No.                                                                             Page No. 
A. General  D. Submission of Bids  

1 Scope of Bid 9 19 Sealing and Marking of Bids 16 

2 Source of Funds 9 20 Deadline for Submission of Bids 17 

3 Eligible Bidders 9 21 Late Bids 17 

4 Qualification of the Bidder 10 E. Bid Opening and Evaluation 17 

5 One Bid per Bidder 12 22 Bid Opening 17 

6 Cost of Bidding 12 23 Process to be Confidential 18 

7 Site Visit 12 24 Clarification of Financial Bids 18 

B. Bidding Documents  25 Examination of Bids and  
Determination of Responsiveness 18 

8 Content of Bidding Documents  26 Correction of Errors 18 

9 Clarifications of Bidding Documents  27 Evaluation and Comparison of 
Financial Bids 19 

10 Amendment of Bidding Documents  F. Award of Contract  

C. Preparation of Bids  28 Award Criteria 19 

11 Language of Bid 14 29 Employer's Right to Accept any Bid and 
to Reject any or all Bids 19 

12 Documents Comprising the Bid 14 30 Notification of Award and Signing of 
Agreement 19 

13 Bid Prices 14 31 Performance Security 20 

14 Currencies of Bid and Payment 15 32 Advance Payment and Security 20 

15 Bid Validity 15 33 Corrupt or Fraudulent Practices 20 

16 Bid Security 15 G. Appendix to I TB 21-
22 

17 Alternative Proposals by Bidders 16 H. Annexure – I 23 

18 Format and Signing of Bid 16  Annexure - II 24 
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A. GENERAL 

1.Scope of Bid 
1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as 

defined in these documents and referred to as "the works") detailed in the table given in 
IFB. The bidders may submit bids for any or all of the works detailed in the table given in 
IFB. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives 
(bidder / tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

1.4 Administrative authority shall decide that this agreement would be either PERCENTAGE 
RATE and accordingly the non-relevant sections of this document must be crossed.  

2.Funds 

2.1 The expenditure on this project will be met as decided by the Competent Authority. 

3Eligible Bidders  

3.1 This Invitation for Bids is open to all bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the Consultant; Engineer-in-Charge or any other entity that has prepared 
the design, specifications, and other documents for the Project or being proposed as 
Project Manager for the Contract or involved in supervision of the contract. A firm that has 
been engaged by the Employer to provide consulting services for the preparation or 
supervision of the works, and any of its affiliates shall not be eligible to bid. 

3.3 Bidders shall not be under a declaration of ineligibility for delay, failure or corrupt and 
fraudulent practices by any of the State Govt. or Central Govt. or Public Undertaking or 
any Autonomous Body. 

4.Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
preliminary description of the proposed work method and schedule, including drawings 
and charts indicating miles stones to complete the project on time. 

4.2  All bidders shall also furnish the following information in Section 2. 

(i) Evidence of access to or availability of credit facilities (minimum 20% of estimated 
cost) certified by the bankers in the enclosed formate. 

(ii) Undertaking that bidder would be able to invest a minimum of cost upto 25% of 
the contract value of work, during implementation of contract. 

(iii) - Deleted 

(iv) Power of attorney, if any. 

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall 
include the following information and documents with their bids in Section 2: 

(a) copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; written power of attorney of the signatory 
of the Bid to commit the Bidder; 

 

(b) total monetary value of construction work performed for each of the last five  
years; 

(c)         experience issued from principal employer for similar nature of works and 
size for each of the last five years and details of works underway or contractually 
committed; and clients who may be contacted for further information on those 
contracts;  
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(d)         major items of construction equipment proposed to carry out the Contract or 
evidence of ownership; 

(e)         qualifications and experience of key site management and technical 
personnel proposed for contract; 

(f)          reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor's reports for the past two years; 

(g)         evidence of access to line(s) of credit and availability of other financial 
resources facilities (20% of contract value), certified by the Bankers (Not more 
than 3 months old) 

(h)         undertaking that the bidder will be able to invest a minimum cash up to 25% 
of contract value of work, during implementation of work. 

(i)           authority to seek references from the Bidder's bankers; 

(j)          information regarding any litigation, current or during the last two years, in 
which the Bidder is involved, the parties concerned and dispute amount; 

(k)          - deleted 

(l)           the proposed methodology and programme of construction, backed with 
equipment planning and deployment, duly supported with broad calculations and 
quality control procedures proposed to be adopted, justifying their capability of 
execution and completion of the work as per technical specifications within the 
stipulated period of completion as per milestones (for all contracts over Rs. 5 
Crore) 

4.4 Bids from Joint ventures are not acceptable.* 

4.5        (A)To qualify for award of the contract, each bidder in its name should have 
in the last three years as referred to in Appendix :- 

(a) Achieved in any one year a minimum annual financial turnover (in all classes of 
civil engineering construction works only) volume of construction work of at least 
the amount equal to the estimated cost of works, for which bid has been invited. 
The turn over will be indexed at the rate of 8% for a year. 

(b) Satisfactorily completed as a prime contractor at least two similar work of value 
not less than amount of estimated value of contract; 

(c) executed in 3 Months, the quantities stipulated in estimate; 
 

a.  Bidders must have valid license for quarry in Bihar. Copy of valid 
license must     be enclosed with request letter to issue the tender 
document. This has also need to be enclosed with tender document. 
 

(d) Bidders must have a minimum 50% of required quantity of GSB and other 
required aggregates in stock at the time of bidding since  the work is of emergent 
nature. Bidders shall have to  submit the affidavit for availability of  material with 
the tender document, which may be verified before the award of tender. 

(e)  Bidders must have successfully executed equal amount of work (Tender amount) 
in a period of four months, out of which one on account bill should  not be less 
than amounting to Rs. Ten crores only. This type of work executed  in Bihar shall 
be preferred. Bidder has to submit required  certificate from the principle 
employer. 

 

*  To be deleted for projects costing Rs. 10 crores or more 
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(f) Bidders must have sufficient required machineries and Men power as  mentioned 
below to mobile immediately to the site to complete the work in stipulated time.  

 

B. Each bidder should further demonstrate : 

(a) availability of following owned equipment for this work:- 

 
 Availability of the testing equipment required for establishing field laboratory to 

perform mandatory tests e.g. those stated in Appendix to ITB. 

 The bidders should, however, undertake their own studies and furnish with their 
bid, a detailed construction planning and methodology supported with layout and 
necessary drawings and calculations (detailed) as stated in clause 4.3(1) above 
to allow the employer to review their proposals. The numbers, types and 
capacities of each plant/equipment shall be shown in the proposals along with the 
cycle time for each operation for the given production capacity to match the 
requirements. 

   

(b) availability for this work of personnel with adequate experience as mentioned 
below:  

•   Project Manager  -1 
•   Site Engineer -2 
•   Plant Engineer -1 
•   Quantity Surveyor  -1 
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•   Soil & material manager -1 
(c) liquid assets and/or availability of credit facilities of no less than amount indicated 

in Appendix 

 (Credit lines/letter of credit/certificates from Banks for meeting the funds 
requirement etc.- usually the equivalent of the estimated cash flow for 3 months 
in peak construction period.) 

C. To qualify for a package of contracts made up of this and other contracts for 
which bids are invited in the IFB, the bidder must demonstrate having experience 
and resources sufficient to meet the aggregate of the qualifying criteria for the 
individual contracts. 

 
 

4.6 Sub-contractors' experience and resources shall not be taken into account in determining 
the bidder's compliance with the qualifying criteria except to the extent stated in 4.5(A) 
above. – deleted  

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available 
bid capacity is more than the total bid value. The available bid capacity will be calculated 
as under : 

Assessed Available Bid capacity = (A*N*2 – B) 

Where 

A = Maximum value of civil engineering works executed in any one year 
during the last five years (updated to the price level of the year indicated 
in Appendix) taking into account the completed as well as works in 
progress. 

N = Number of years prescribed for completion of the works for which bids 
are invited. 

B = Value (updated to the price level of the year indicated in Appendix) of 
existing commitments and on-going works to be completed during the 
next 45 Days (period of completion of the works for which bids are 
invited) 

Note : The statements showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of 
the works listed should be countersigned by the Engineer in charge, not 
below the rank of an Executive Engineer or equivalent. 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

- made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 

- have record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history, or financial failures etc; and/or 

- participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to 
the employer. 

5.One Bid per Bidder 

5.1 Each bidder shall submit only one bid for any work or one package or group. A bidder 
who submits or participates in more than one Bid (other than as a subcontractor or in 
cases of alternatives that have been permitted or requested) will cause all the proposals 
with the Bidder's participation to be disqualified. 

6.Cost of Bidding 
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6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will in no case be responsible and liable for those costs. 

 In case of cancellation of tender, cost of bidding document will be charged each times. 

7. Site Visit 

7.1 The Bidder, at the Bidder's own responsibility and risk must visit and examine the Site of 
Works and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the Bidder's own expense. 

7.2. Tender documents are not transferable. 

 

*  Delete, if not applicable 
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B.BIDDING DOCUMENTS 
8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda issued 
in accordance with Clause 10; 

Section Particulars Volume No. 

 Invitation for Bids  

 

I 

1 Instructions to Bidders 

2 Qualifications of Bidders 

3 Conditions of Contracts 

4 Contract Data 

5 Special condition of Contract II 

6 Technical Specifications  

III 7 Bill of Quantities 

8 Securities and other forms 

9 Drawings  IV 

10 Documents to be furnished by bidder V 

 

8.2 One copy of each of the volumes I, II, III and IV will be issued to the bidder Documents to 
be furnished by the bidder in compliance to section 2 will be prepared by him and 
furnished as Volume- V in two parts (refer clause 12). 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes and 
drawings in the Bid Document. Failure to comply with the requirements of Bid Documents 
shall be at the bidder's own risk. Pursuant to clause 25 hereof, bids which are not 
substantially responsive to the requirements of the Bid Documents shall be rejected. 

9.0 Clarification of Bidding Document - Deleted 

10.       Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addendum. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be collected 
by all the purchasers of the bidding documents. Prospective bidders shall acknowledge 
receipt of each addendum in writing or by cable to the Employer. The Employer will 
assume no responsibility for postal delays. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account 
in preparing their bids, the Employer may, at his discretion, extend as necessary the 
deadline for submission of bids, in accordance with Sub-Clause 20.2 below. 

C.  PREPARATION OF BIDS 
11.Language of the Bid 

11.1 All documents relating to the bid shall be in English / Hindi. 

12.Documents Comprising the Bid 

12.1 The bid to be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) 
shall be in two separate parts; 
 

Part I shall be named "Technical Bid" and shall comprise 

(i) Earnest money in the form specified in Section 8 

(ii) Qualification Information and supporting documents as specified in Section- 2 

(iii) Certificates, undertakings, affidavits as specified in Section 2 
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(iv) Any other information pursuant to Clause 4.2 of these instructions 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 

(vi) An affidavit affirming the information be has furnished in the bidding document is 
correct to the best of his knowledge and belief. 

 

Part II shall be named "Financial Bid" and shall comprise 

(i) Form of Bid as specified in Section 6 

(ii) Priced Bill of Quantities for items specified in Section 7 

12.2 Each part will be separately sealed and marked in accordance with the Sealing and 
Marketing Instructions in Clause 19. 

12.3 Following documents, which are not submitted with the bid, will be deemed to be part of 
the bid. 

Section Particulars Volume No. 

 

1 

3 

4 

5 

8 

Invitation for Bids (IFB) 

Instructions to Bidders 

Conditions of Contract 

Contract Data 

Specifications 

Drawings 

 

Volume I 

 

 

Volume II 

Volume IV 

 

13.Bid Prices 

13.1 The contractor shall bid for the whole work as described in Sub-Clause 1.1 based on the 
priced Bill of Quantities submitted by the Bidder. 

13.1.1 The bidder shall adopt the percentage rate method or item rate method as specified in the 
appendix to ITB; only the same option is allowed to all the bidders. Percentage rate 
method requires the bidder to quote a percentage above/below/ at par of the schedule of 
rates specified in the appendix to ITB. 

Item rate method requires to quote rates and prices and line item total (both in figures and 
words) for all items of the Works described in the Bill of Quantities along with total bid 
price both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Employer when executed and shall be deemed covered by the 
other rates and prices in the Bill of Quantities. Corrections, if any, shall be made by 
crossing out, initialing, dating and rewriting. 

13.1.2 All duties, taxes, and other levies payable by the contractor under the contract or for any 
other cause shall be included in the rates, prices and total Bid Price submitted by the 
Bidder. 

13.2 The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the Contract in accordance with the provisions clause 10CA & 10CC 
clause Conditions of Contract. 

OR 

13.3 The rate should include the cost of all seen and unseen expenditure. No claim , 
whatsoever, will be entertained due to non-inclusion of any such event necessary for the 
completion of the item of work. 

14. Currencies of Bid and Payment 

14.1 The units rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

15. Bid Validity 

15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for bid 
submission specified in Clause 20.A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. In case of discrepancy in bid validity period between that 
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given in the undertaking pursuant to Clause 12.1 (v) and the Form of Bid submitted by the 
bidder, the latter shall be deemed to stand corrected in accordance with the former and 
the bidder has to provide for any additional security that is required. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period. 
The request and the bidders' responses shall be made in writing or by cable. A bidder 
may refuse the request without forfeiting his bid security. A bidder agreeing to the request 
will not be required or permitted to modify his bid. 

16. Earnest Money 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 
column 4 of the table of IFB for this particular work. This bid security shall be in favour of 
Employer as mentioned in the Bihar Financial Rules, and shall be in any of the following 
forms. 

a. Indian post office term deposit 1 year/ 2 year/ 3 year; National saving Certificate; Kishan 
Vikash Patra duly endorsed by the Competent Postal authority in Bihar. 

b. Fixed deposit receipt of a Schedule bank, Fixed deposit receipt should be Valid for six 
months after last date of receipt of tender and shall be pledged in favour of the 
department. 

c. 5 year National Development bond/ State development loan Certificate. 

d. Unconditional bank guarantee from any scheduled Indian bank issued within the state in 
the format given in Vol. III (If issued from any bank outside state will be Converted to any 
bank within the state before executing the agreement.   

 

 

*  Choose one and delete the other 

** Delete if the contract is for more than 18 months period. 
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16.2 Unconditional bank guarantees (and other instruments having fixed validity) issued as 
surety for the bid shall be valid for 45 days beyond the validity of the bid. 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 
Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

16.4 The Earnest money of unsuccessful bidders will be returned within 28 days of the end of 
the bid validity period specified in Sub-Clause 15.1. 

16.5 The Earnest money of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 

16.6 The Earnest money may be forfeited 
(a)if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 
26; or 

(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit 
to 

(i) sign the Agreement; or 
(ii) furnish the required Performance Security. 

17. Alternative Proposals by Bidder 

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilisation advance or time for 
completion), basic technical design as indicated in the drawing and specifications. 
Conditional offer or alternative offers will not be considered further in the process of 
tender evaluation. 

17.2 Conditional tender will be rejected forthwith. 

18. Format and Signing of Bid 

18.1 The Bidder shall submit one set of the Technical bid and two set of Financial bid (original 
& duplicate) comprising of the documents as described in clause 12 of ITB. 

18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or 
persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clause 4.3. All 
pages of the bid where entries or amendments have been made shall be initialed by the 
person or persons signing the bid and a certificate of corrections must be given by the 
employer. 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the bidder, in which 
case such corrections shall be initialed by the person or persons signing the bid. 

 
D. SUBMISSION OF BIDS 

19.Sealing and Marking of Bids 

19.1 The Bidder shall place three separate envelopes (called as inner envelopes) which shall 
be marked one as technical bid and two envelope as Financial bid in duplicate. Inside one 
outer envelope. The envelopes marked "Technical Bid" and "Financial Bid" will have 
additional markings as follows. 

- Technical Bid : To be opened on 30.05.2013 at 15.30 Hours in the 
presence of Evaluation Committee, or authorized person. 

- Financial Bid: To be opened on 05.06.2013 at 15.30 Hours in the 
presence of Evaluation Committee, or authorized person, except with the 
approval of Evaluation Committee. 

The contents of Technical and Financial Bids will be as specified in 
clause 12.1 

19.2 The inner, outer and separate envelopes containing Technical and Financial Bids shall 

(a)be addressed to the Employer at the address given in Appendix 

(b)bear the identification no of contract as indicated in Appendix. 
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(c) provide a warning not to open before the specified time and date for bid opening 
as specified in ITB. 

19.3 In addition to the identification required in Sub-Clause 19.1 and 19.2, each of the 
envelopes shall indicate the name and address of the bidder to enable the bid to be 
returned unopened in case it is declared late, pursuant to Clause 21, or if Evaluation 
Committee declares the bid as non responsive pursuant to Clause 23. 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the bid. 

20.Deadline for Submission of the Bids 

20.1 Complete Bids (including Technical and Financial) must be received by the Employer at 
the address specified above not later than the date indicated in appendix. In the event of 
the specified date for the submission of bids have declared a holiday for the Employer, 
the Bids will be received up to the appointed time on the next working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all rights and obligations of the Employer 
and the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

21. Late Bids 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be 
returned unopened to the bidder. 

E.  BID OPENING AND EVALUATION 
22.  Bid Opening 

22.1 The Employer or their authorized representative will open all the Bids received (except 
those received late), in the presence of the Bidders or their representatives who choose 
to attend at time, date and the place specified in Appendix in the manner specified in 
Clause 20 and 22.3. In the event of the specified date of Bid opening being declared a 
holiday for the Employer, the Bids will be opened at the appointed time and location on 
the next working day. Even in the case of absence of the bidder at the time of opening of 
bids, department will proceed a head with the opening.  

22.2 If any of the tenderers or their agents are not present at the time of opening, the employer 
will open the tender in their absence and prepare a statement and that will be binding on 
the absent tenderers.  

22.3 The envelope containing "Technical Bid" shall be opened. The amount, form and validity 
of the Earnest money furnished with each bid will be announced. If the bid security 
furnished does not conform to the amount and validity period as specified in the Invitation 
for Bid (ref. Column 4 and paragraph 3), and has not been furnished in the form specified 
in Clause 16, the remaining technical bid and the sealed financial bid will be returned to 
the bidder. 

22.4 (i) Subject to confirmation of the bid security by the issuing Bank, the bids 
accompanied with valid security will be taken up for evaluation with respect to the 
Qualification Information and other information furnished in Part I of the bid 
pursuant to Clause 12.1. 

 (ii) After receipt of confirmation of the bid security, the bidder will be asked in writing 
(usually within 10 days of opening of the Technical Bid) to clarify or modify his 
technical bid, if necessary, with respect to any rectifiable defects. 

 (iii) The bidders will respond in not more than 7 days of issue of the clarification letter. 

 (iv) Immediately (usually within 3 to 4 days), on receipt of these clarifications the 
Evaluation Committee will finalize the list of responsive bidders whose financial 
bids are eligible for consideration. 

22.5 At the time of opening of "Financial Bid", the names of the bidders found responsive in 
accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be 
opened. The remaining bids will be returned to the bidders unopened. The responsive 
Bidders' names, the Bid prices, the total amount of each bid, any discounts, Bid 
Modifications and withdrawals, and such other details as the Employer may consider 



Maintenance work of  Mohania-Ara Road (NH-30) CH: 0.00 to 116.76 KM 20 

appropriate, will be announced by the Employer at the opening. Any Bid price or discount, 
which is not read out and recorded will not be taken into account in Bid Evaluation. 

22.6 In case bids are invited in more than one package, the order for opening of the "Financial 
Bid" shall be that in which they appear in the "Invitation For Bid". 

22.7 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Sub-Clause 22.5 

23. Process to be Confidential 

23.1 Information relating to the examination, clarification, evaluation and comparison of Bids 
and recommendations for the award of a contract shall not be disclosed to Bidders or any 
other persons not officially concerned with such process until the award to the successful 
Bidder has been announced. Any effort by a Bidder to influence the Employer's 
processing of Bids or award decisions may result in the rejection of his Bid. 

24. Clarification of Financial Bids 

24.1 To assist in the examination, evaluation and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 
rates. The request for clarification and the response shall be sought, offered or permitted 
except as required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids in accordance with Clause 26. 

24.2 Subject to sub-clause 24.1, no Bidder shall contact the Employer on any matter relating to 
his bid from the time of the bid opening to the time the contract is awarded. If the Bidder 
wishes to bring additional information to the notice of the Employer, it should do so in 
writing. 

24.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders' bid. 

25. Examination of Bids and Determination of Responsiveness 

25.1 During detailed evaluation of "Technical Bids", the Employer will determine whether each 
Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly 
signed; (c) is accompanied by the required securities and; (d) is substantially responsive 
to the requirements of the Bidding documents. During the detailed evaluation of the 
"Financial Bid", the responsiveness of the bids will be further determined with respect to 
the remaining bid conditions, i.e., priced bill of quantities, technical specifications, and 
drawings. 

25.2 A substantially responsive "Financial Bid" is one which conforms to all the terms, 
conditions, and specifications of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any substantial 
way the scope, quality or performance of the Works; (b) which limits in any substantial 
way, inconsistent with the Bidding documents, the Employer's rights or the Bidder's 
obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting substantially responsive Bids. 

25.3 If a "Financial Bid" is not substantially responsive, it will be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

26. Correction of Errors 

26.1 "Financial Bids" determined to be substantially responsive will be checked by the 
Employer for any arithmetic errors. Errors will be corrected by the Employer as follows: 

(a)  where there is a discrepancy between the rates in figures and in words, the rate in words 
will govern; and 

(b) where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quality, the unit rate as quoted will govern. 

26.2 The amount stated in the "Financial Bid" will be corrected by the Employer in accordance 
with the above procedure and the bid amount adjusted with the concurrence of the Bidder 
in the following manner: 

(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid 
will be the 'bid price' and the increase will be treated as rebate; 
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(b) If the bid price decreases as a result of the corrections, the decreased amount will be 
treated as the 'bid price' 

 Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder 
does not accept the corrected amount the Bid will be rejected, and the Earnest money 
may be forfeited in accordance with Sub-Clause 16.6(b). 

27.  Evaluation and Comparison of Financial Bids 

27.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Sub-Clause 25.2. 

27.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price 
by adjusting the Bid Price as follows: 

(a) making any correction for errors pursuant to Clause 26; or 

(b) making an appropriate adjustments for any other acceptable variations, 
deviations. 

27.3 The Employer reserves the right to accept or reject any variation or deviation. Variations 
and deviations and other factors, which are in excess of the requirements of the Bidding 
documents or otherwise result in unsolicited benefits for the Employer shall not be taken 
into account in Bid evaluation. 

27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's 
estimate of the cost of work to be performed under the contract, the Employer may 
require the Bidder to produce detailed price analyses for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with the construction 
methods and schedule proposed. After evaluation of the price analyses, the Employer 
may require that the amount of the performance security set forth in Clause 31 be 
increased at the expense of the successful Bidder to a level sufficient to protect the 
Employer against financial loss in the event of default of the successful Bidder under the 
Contract. 

27.5 A bid, in the opinion of employee which contains several items in the Bill of Quantities 
which are unrealistically priced low and which cannot be substantiated satisfactorily by 
the bidder, may be rejected as non-responsive. 

F.  AWARD OF CONTRACT 

28.  Award Criteria 

28.1 Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has 
been determined 

(i) to be substantially responsive to the Bidding documents and who has offered the 
lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which 
is evaluated the lowest in any of the packages opened earlier than the one under 
consideration. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is 
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The 
contract will in such cases be awarded to the next lowest bidder at his evaluated bid 
price. 

29.  Employer's Right to Accept any Bid and to Reject any or all Bids 

 Notwithstanding Clause 28, the Employer reserves the right to accept or reject any Bid, 
and to cancel the Bidding process and reject all Bids, at any time prior to the award of 
Contract, without thereby in incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the ground for the Employer's action. 

30.  Notification of Award and Signing of Agreement 

30.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the General Conditions of Contract called 
the "Letter of Acceptance") will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion and maintenance of the Works by the 
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Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
"Contract Price"). 

30.2 The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of the performance security in accordance with the provisions of Clause 31. 

30.3 The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and the successful Bidder, after the performance 
security is furnished. 

31. Performance Security 

31.1 Within 10 (ten) days of receipt of the Letter of Acceptance, the successful Bidder shall 
deliver to the Employer a Performance Security in any of the forms given below for an 
amount equivalent 2% of the Contract price including earnest money plus additional 
security for unbalanced Bids in accordance with the Clause 29.5 of ITB and the  
provisions of Bihar Financial Rules. 

31.2 If the performance security is provided by the successful Bidder in the form of an Bank 
Guarantee or fixed deposit receipts in the name of Employer, it shall be issued either (a) 
at the Bidder's option, by a Nationalized/ Scheduled Indian bank within state or (b) 
acceptable to the Employer. 

31.3 Failure of the successful Bidder to comply with the requirements of Sub-Clause 31.1 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 
Security. 

32.  Advance Payment and Security 

32.1 The Employer will provide an Advance Payment on the Contract Price as stipulated in the 
General Conditions of Contract, subject to maximum amount, as stated in the Contract 
Data. 

33.  Corrupt or Fraudulent Practices 

33.1 The Employer will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing for 
the contract in question and will declare the firm ineligible, either indefinitely or for a 
stated period of time, to be awarded a contract with RCD and any other agencies, if it at 
any time determines that the firm has engaged in corrupt or fraudulent practices in 
competing for the contractor, or in execution. 

33.2 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause and Sub-
Clause 14 of the General Conditions of Contract. 
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G.                APPENDIX to ITB 
 

Clause Reference 
with respect to  

Section-I. 

 

1. Name of the Employer: DGM(TECH), CPIU, Patna   [Cl. 1.1] 

 

2. The last three years means for this tender 
2010- 2011 
2011- 2012 
2012-2013 

  

3. The required annual financial turn over amount is Rs. 
11,29,15,508/- (Rs. Eleven  Crore Twenty Nine lakh Fifteen 
thousand Five  hundred eight)  only. 

 [Cl. 4.5A(a)] 

4. Value of work is Rs. 11,29,15,508/- (Rs. Eleven  Crore Twenty 
Nine lakh Fifteen thousand Five  hundred eight)  only. 

 [Cl. 4.5A(b)] 

5. Quantities of work are :- as prescribed in B.O.Q  
 

 [Cl. 4.5A(c)] 

6. The cost of electric work is Rs. 0.00 (Rs. Nil) 
 

 [Cl. 4.5A(d)] 

7. The cost of water supply/ sanitary works is Rs. 0.00 (Rs. Nil)  [Cl. 4.5A(e)] 

8. 

 

 

Liquid assets and/or availability of credit facilities is Rs. 
5,64,57,754/- (Rs Five Crore sixty four lacs fifty seven thousand 
Seven Hundred fifty four) only. 

 [Cl. 4.5B(c)] 

9. 

 

Price level of the financial year  Rs. -  [Cl. 4.7] 

10 Deleted  [Cl. 9.1.2] 

11. 

 

The technical bid will be opened at DATE 30.05.2013 TIME 15.30 
HOURS only. 

  

12. Address of the Employer  DGM (TECH), CPIU, Patna   [Cl. 4.5(a)] 

13. Identification: 
Bid for  Maintenance work of Mohania-Ara Road (NH-30) CH: 
0.00 to 116.76 KM  
-Bid reference No. Under State SBD 2012-2013.- 

 [/cl. 19.2(b)] 

14. Bids may be submitted in percentage rate method.   

15. Schedule of rate applicable for Item Rate Method is  02.07.2012   

16. The bid should be submitted latest by DATE 30.05.2013 TIME 
15.00  HOURS. 

 [Cl. 20.1(a)] 

17. The bid will be opened on30.05.2013  TIME 15.30  HOURS   [Cl. 23.1] 

18. The Bank Draft in favour of DGM (TECH), CPIU, Patna  payable at 
Patna.  

 [Cl. 34.1] 

19. Escalation factors (for the cost of works executed and financial 
figure to a common base value for works completed) 
Year beforeMultiply factor 
 One 1.1 
 Two 1.21 
 Three                                          1.33 
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 *   To be decided by the concern department before floating the tender. 
** On the basis of nature of Construction work list of key plant & Equipments will be decided. 
*** Life of machine minus two years or 5 years on purchase date which ever is more. 
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ANNEXURE – II 

List of Key Personnel to be deployed on Contract Work 

[Reference Cl. 4.5(B) (b)] 

Sl. 
No. 

Personnel* Qualification 
Rs. up 

to 5 
Cr. 

Rs.5 
Cr. to -
20 Cr 

1. Project 
Manager 
 

B.E. Civil + 10 Years 
Exp. 
 

 1 

2. Site 
Engineer 

B.E. Civil + 03 Years 
Exp. 
 

 2 

3. Plant 
Engineer 

B.E. Mech. + 03 
Years Exp. or Dip. 
Mech + 07 Years 
Exp. 

 1 

4. Quantity 
Surveyor 

B.E. Civil + 07 Years 
Exp. or Dip. Civil + 07 
Years Exp. 
 

 1 

5. Soil & 
Material 
Engineer 

B.E. Civil + 07 Years 
Exp. Or Dip. in Civil + 
07 years exp. 
 

 1 

    Total   6 
*   The designation and no. of the personnel has to be decided by the department concerned as 

per the requirement 
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SECTION 2 

QUALIFICATION INFORMARION  

(to be filled in by Bidder) 
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QUALIFICATION INFORMATION 

 
The information to be filled in by the Bidder in the following pages will be used for purposes of 
post qualification as provided for in Clause 4 of the Instructions to Bidders. This information will 
not be incorporated in the Contract. 

 
1. For Individual Bidders 
 
1.1 Constitution or legal status of Bidder 

(Attach copy) 
  
 Place of registration : 
 
 Principal place of business : 
 
 Power of attorney of signatory of Bid  
 (Attach) 

1.2 Total value of Civil Engineering construction  2010_______2011_____________ 
 work performed in the last two years** 2011_______2012_____________ 
 (in Rs. Million)   
 
1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub- 

contractor will also be considered provided the sub-contract involved execution of all main 
items of work described in the bid document, provided further that all other qualification 
criteria are satisfied (in the same name) on works of a similar nature over the last two 
years.** 

Project 
Name 

Name of 
the 

Employer* 

Description 
of work 

Contract 
No. 

Value of 
Contract 
(Rs. In 
Crore) 

Date of 
issue of 

work 
order 

Stipulated 
period of 

completion 

Actual 
date of 

completi
on* 

Remarks 
explaining 
reasons for 

delay & work 
completed) 

         

 
 
* Attach certificate(s) from the Engineer(s)-in-Charge 
** Immediately preceding the financial year in which bids are received. 
 β Attach certificate from Chartered Accountant. 
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# 1.3.2. Quantities of work executed as prime contractor, work performed in the past as a 

nominated sub-contractor will also be considered provided the sub-contract involved 
execution of all main items of work described in the bid document, provided further that 
all other qualification criteria are satisfied (in the same name and style) in the last two 
years :** 

 

Year Name 
of the 
work 

Name 
of the 

Employ
er* 

Quantity of work performed (cum) @ Remarks  
Cement 

Concrete 
(including 

RCC & PCC) 

Masonry Earth 
works 

WBM WMM Bituminous 
Work 

Remarks* 
(indicate 

contract Ref) 

2010__2011 
 
2011__2012 
 

         

 
1.4 Information on Bid Capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. 
 
(A) Existing commitments and on-going works: 
 
Description 

of works 
Place & 

State 
Contract 

No. 
Name & 

Address of 
Employer 

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 

Completion 

Value of 
works* 

remaining to 
be completed 

(Rs Cr) 

Anticipated date 
of completion 

1 2 3 4 5 6 7 8 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
 
* Attach certificate(s) from the Engineer(s)-in-Charge 
@ The item of work for which data is requested should tally with that specified in ITB clause 4.5A 
(c) 
** Immediately preceding the financial year in which bids are received. 
# Delete, if prequalification has been carried out. 
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(B) Works for which bids already submitted : 
 

Description 
of works 

Place & 
State 

Name & 
Address of 
Employer 

Estimated 
value of 

works (Rs Cr) 

Stipulated period 
of completion 

Date when 
decision is 
expected 

Remarks, if any 

1 2 3 4 5 6 7 
       

 
1.5 Availability of key items of Contractor’s Equipment essential for carrying out the Works 
[Ref. Clause 4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to 
Sub Clause 4.3 (d) of the Instruction to Bidders. 
 
Description 

of works 
Requirement Availability proposals Remarks (from 

whom to be 
purchased) No. Capacity Owned/Leased 

to be procured Nos./Capacity Age/ 
Condition 

1 2 3 4 5 6 7 
       

       

       

       

       

       

       

       

       

       

       

       

       

 
 
 
1.6 Qualifications and experience of key personnel required for administration and execution 
of the Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e) 
of instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract. 
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Position Name Qualification Year of Experience 
(General) 

Years of experience in 
the proposed position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     

 
1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)] 
 

Sanction of the works Value of Sub-contract Sub-contractor 
(Name & Address) 

Experience in similar work 

1 2 3 4 
    

    

    

    

    

    

    

    

    

    

    

 
Attach copies of certificates on possession of valid license for executing water supply/ sanitary 
work/ building electrification works [Reference Clause 4.5(d) & Clause 4.5(e)] 
 
*1.8 Financial reports for the last two years: balance sheets, profit and loss statements, 
auditors' reports (in case of companies/corporation), etc. List them below and attach copies. 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in 
hand, lines of credit, etc. List them below and attach copies of support documents. 

 

1.10 Name, address and telephone, telex and fax numbers of the Bidders' bankers who may 
provide references if contacted by the Employer. 

1.11 Information on litigation history in which the Bidder is involved. 
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Other Party(ies) Employer Cause of Dispute Amount involved Remarks showing Present 
Status 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to 
Bidders. (Name of Consultant engaged for project preparation is ** ........................ 
…………….............................)  

_____________________________________________________________________________ 

_____________________________________________________________________________ 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings 
and charts as necessary to comply with the requirements of the Bidding documents. [Refer ITB 
Clause 4.1 & 4.3(1)] 

1.14 Programme 

1.15 Quality Assurance Programme 

2. Additional Requirements 

2.1 Bidders should provide any additional information required to fulfill the requirements of 
Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 

 *** (iii) Update of original prequalification application 

 ***  (iv) Copy of original prequalification application 

 *** (v) Copy of prequalification letter 

___________________________________________________________________________ 

* Delete, if prequalification has been carried out. 
** Fill the Name of Consultant. 
*** Delete, if prequalification has not been carried out. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 

(CLAUSE 4.2 (i) OF ITB) 

 

 
 

BANK CERTIFICATE 
 

 

This is to certify that M/s. _______________________________________________ is a reputed 
company with a good financial standing. 

If the contract for the work, namely ___________________________________________is 
awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of 
Rs.________________________________ to meet their working capital requirements for 
executing to the above contract during the contract period. 

 

 

 

 

 

 

   ______________________ 

   (Signature) 

   Name of Bank 

   Senior Bank Manager 

   Address of the Bank 
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AFFIDAVIT 
 
1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s__________________ 
_____________________________________ has been blacklisted nor has abandoned 
any work in any government department, India nor any contract awarded to us for such 
works have been rescinded, during last five years prior to the date of this bid. 

3. The undersigned hereby authorises and request(s) any bank, person, firm or corporation 
to furnish pertinent information deemed necessary and requested by the Department to 
verify this statement or regarding my (our) competence and general reputation. 

4. The undersigned understand and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the Department 
Project implementing agency. 

 

 

 

 

                                                                    
______________________________________ 

    (Signed by an Authorized Officer of the Firm) 

    

 

 

 

   _______________________ 

   Title of Officer 

 

 

   _______________________ 

   Name of Firm 

 

 

   _______________________ 

   DATE 
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UNDERTAKING 
 

 

I, the undersigned do hereby undertake that our firm M/s ______________________ 
___________________________ would invest a minimum cash up to 50% of the value of the 
work during implementation of the Contract. 

 

 

 

 

   _____________________________________ 

   (Signed by an Authorised Officer of the Firm) 

 

 

 

   _________________________ 

   Title of Officer 

 

 

 

   _______________________ 

   Name of Firm 

 

 

 

   ______________________ 

   DATE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Maintenance work of  Mohania-Ara Road (NH-30) CH: 0.00 to 116.76 KM 35 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 3 

GENERAL CONDITIONS OF CONTRACT 
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Table of Contents 
Clause Details Page 

 General   
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2 Compensation for delay (Liquidated Damage) 51 
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3 When contract can be determined / Rescinded  51 

4 Contractor liable to pay compensation even if action not taken under 
clause 3 

52 

18 Contractor to supply tools & plants etc.  69 

20 Min. Wages Act to be complied with 71 

21 Work not to be sublet/ Action in case of insolvency 71 
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33 Employment of Technical Staff and employees 76 
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38 If relation working in P.W.D. than contractor not allowed to tender 78 
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 Time Control  
5 Time and Extension for delay 53 

45 Cash flow estimate to be submitted. 80 
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order(s) 

60 

10CA Payment on account of increase / decrease in prices of construction 
materials after receipt of tender. 

60 
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62 
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12.2 Deviation, extra items and pricing 65 

13 Foreclosure of contract due to Abandonment or Reduction in scope of 
work.  

66 

14 Cancellation of contract in full or part. 66 

15 Suspension of work 67 

16 Action in case work not done as per specification  68 

22 Compensation  71 

25 Settlement of disputes & arbitration  71 

27 Lumpsum Provisions in Tender 73 

29 With holding and lien in respect of sums due from contractor 73 

29A Lien in respect of claims in other Contracts 74 

35 Condition of reimbursement of lavy / taxes after receipt of the tender.  77 

43 Contractor’s Risks 79 

44 Insurance 79 

47 Cost of Samples  80 

48 Cost of Tests 80 

49 Cost of Tests not provided for 80 

 Finishing Control   
8 Completion certificate and completion plan  55 

8A Contractor to keep site clean 56 

8B Completion plans to be submitted by the contractor  56 

17 Contractor liable for damage, defects during maintenance period. 68 

40 Return of materials and recovery of excess materials issued. 78 

51 Substantial Completion of Parts 81 

 Quality Control 
10 Materials supplied by Government  56 

10A Materials to be provided by the contractor 58 

11 Work to be executed in accordance with specification, drawings, orders 
etc. 

64 

26 Contractor to indemnity Govt. against Patent Rights.  73 

28 Action where no Specifications are specified 73 

42 Responsibility of technical staff and employees 79 

 Other Condition & Control  
18A Recovery of compensation paid to workman 69 

18B Ensuring payment and amenities to workers if contractor fails 69 

19 Labour laws to complied by the Contractor  70 

19B Payment of wages  70 

30 Unfiltered water supply 74 

31 Return of Surplus materials 74 

26 Contractor to indemnity govtt. against patent Rights  74 

28 Action where no specification are specified 74 

38 Imprisonment of contractor 80 
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40 Return of materials and recovery for excess materials issued. 80 

42 Responsibility of technical staff and employees 81 

52 Force majeure  83 

53 Recovery  83 

 

 
 

GENERAL GUIDELINES 

 

1. This book of "General Conditions of Contract" is applicable to both types of tenders i.e. 
"Percentage rate tenders" and  "Item rate tenders". Accordingly alternative provisions for 
conditions Nos. 4, The appropriate alternatives will be applicable in specific cases 
depending on whether this is used for percentage rate tender (-)or item rate tender (-) 

2. -, Schedules A to F, special conditions/ specifications and drawing only will be issued to 
intending bidders. The standard form shall form part of the agreement to be drawn and 
signed by both parties after acceptance of tender. 

3. All blanks are confined to Notice Inviting Tender (-) and Schedules A to F. 

4. Authority approving the Notice Inviting Tender (NIT) shall fill up all the blanks in -6 and in 
Schedules B to F before issue of Tender Papers. 

5. The intending bidders will quote their rates in Schedule A. 

6. The proforma for registers and Schedules A to F are only for information and guidance. 
These are not to be filled in the Standard Form. The Schedules with all blanks, duly filled 
shall be separately issued to all intending tenderers. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 -  
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 OFFICE   OF   THE   DEPUTY   GENERAL MANAGER  (TECH.) 
    PROJECT IMPLEMENTATION UNIT-3 

      BIHAR  STATE  ROAD  DEVELOPMENT  CORPORATION  LTD., HAJIPUR 
tender Government of BiharitemcontractorState P.W.D./ other State P.W.D. & Central 

Government / PSUro any Agency of National or International repute  
        

I of Tender to any Contractor registered with Central Government / any State Government or any 
PSU or an agency of international or national repute may be submitted without the 
registration. However, registration with the concerned works department will be essential after 
issue of L.O.A. 

(b)  submission of bid (In case of other State PWD/ CPWD/ any PSU eligible 
contractors or Agencies of National/ International repute following documents 
(from a to c) have to be submitted after letter of acceptance). 

(c) Income tax clearance / PAN 

(d) Annual turnover issued by Charted Accountant 

b. Bidders must have successfully executed equal amount of work (Tender 
amount) in a period of four months, out of which one on account bill 
should not have been less than amounting to Rs. Two crores only. 
Bidder has to submit required certificate from the principle employer. 
The tenderer who have executed similar nature of work in Bihar shall 
be given preference in evaluation/finalization of the contract. 

c. Bidders must have sufficient required machineries and Men power to 
mobilize immediately to the site of work.  

 

2. Agreement shall be drawn with the successful tenderer on prescribed Form No.   which is 
available as a  Publication, Tenderer shall quote his rates as per various terms and 
conditions of the said form which will form part of the agreement. 

5. The time allowed for carrying out the work will be 3 months from the next day after the 
date of written orders to commence the work or from the first date of handing over of the 
site, whichever is later, in accordance with the phasing, if any, indicated in the tender 
documents. 

6. The site for the work is available.  - Yes 

 

7. Tender documents consisting of plans, specifications, the schedule of quantities of the 
various classes of work to be done and the set of terms & conditions of contract to be 
complied with by the contractor whose tender may be accepted and other necessary 
documents can be seen at the  of the www.bsrdcl.bih.gov.in  from 26.05.2013.  

8. The Contractor shall be required to deposit an amount equal to 2% of the tendered value 
of the work as performance guarantee  in the form as mentioned in Bihar Financial Rules. 
F, bank guarantee is acceptable.   

10. The description of the work is as follows Maintenance work of Mohania-Ara Road 
(NH-30) CH: 0.00 to 116.76 KM  

 Copies of other drawings and documents pertaining to the works will be open for 
inspection by the tenderers at the office of the above-mentioned officer. 

 Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to the nature of the ground and bub-soil (so 
far as is practicable), the form and nature of the site, the means of access to the site the 
accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or 
affect their tender. A tenderer shall be deemed to have full knowledge of the site whether 

http://www.bsrdcl.bih.gov.in/
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he inspects it or not and no extra charges consequent on any misunderstanding or 
otherwise shall be allowed. The tenderer shall be responsible for arranging and 
maintaining at his own cost all materials, tool & plants, water, electricity access, facilities 
for workers and all other services required for executing the work unless otherwise 
specifically provided for in the contract documents. Submission of a tender by a tenderer 
implies that he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done and of conditions 
and rates at which stores, tools and plant, etc. will be issued to him by the Government 
and local conditions and other factors having a bearing on the execution of the work. 

12. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing will be liable to 
rejection. 

13. The competent authority on behalf of BSRDCLreserves to himself the right of accepting 
the whole or any part of the tender and the tenderer shall bound to perform the same at 
the rate quoted. 

14. The contractor shall not be permitted to tender for works in the CPIU, Patna (responsible 
for award and execution of contracts) in which his near relative is posted as Divisional 
Accountant or as an officer in any capacity between the grades of General Manager and 
Manager(Tech) (both inclusive). He shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who are near 
relatives to any officer in the BSRDCL. Any breach of this condition by the contractor 
would render him liable to be removed from the approved list of contractors of this 
Department. 

 

 

15. No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of Bihar is allowed 
to work as a contractor for a period of two years after his retirement from Government 
service, without the previous permission of the Government of Bihar in writing. This 
contract is liable to be cancelled if either the contractor or any of his employee is found 
any time to be such a person who had not obtained the permission to the Government of 
Bihar as aforesaid before submission of the tender or engagement in the contractors 
service. 

16. The tender for the works shall remain open for acceptance for a period of days from the 
date of opening of tenders. If any tenderer withdraws his tender before the said period or  
issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms 
and conditions of the tender which are not acceptable to the department, then the 
Government shall, without prejudice to any other right or remedy, be at liberty to forfeit  % 
of the said earnest money as aforesaid.7. The Department has right to 
cancel or postpone any work without given any notice or clarification.18. The Department 
may add or delete any of the condition required for execution of any work.19This Notice 
Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, the  Authority, shall the and  :- 
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 a) The notice inviting tender, all the documents including additional conditions 
specifications and drawings, if any, forming the tender as issued at the time of invitation of 
tender and acceptance thereof together with any correspondence leading thereto. 

  

 

b) Standard  Form  

 

                Signature of DGM(Tech), CPIU, Patna 
       .......................................................... 
   For & on behalf of BSRDCL. 
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- 
OFFICE   OF   THE   DEPUTY   GENERAL MANAGER  (TECH.) 

    CENTRAL ROJECT IMPLEMENTATION UNIT 
      BIHAR  STATE  ROAD  DEVELOPMENT  CORPORATION  LTD., PATNA 

STATE BIHAR  

 Bihar State Road Development Corporation Limited  

DIVISION CPIU, Patna  
  

Item Rate Tender & Contract for Works 

(A) Tender for the work of :- Maintenance work of Mohania-Ara Road (NH-30) CH: 
0.00 to 116.76 KM 

 (i)  To be submitted by  DATE 30.05.2013 TIME 15.00  HOURS  

(ii) To be opened in presence of tenderers who may be present at DATE 30.05.2013  TIME 

15.30  HOURS AT  CPIU, Patna 

T E N D E R 

 I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F. 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions 

of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents 

and Rules referred to in the conditions of contract and all other contents in the tender 

document for the work. 

 I/We hereby tender for the execution of the work specified for the BSRDCL within the time 

specified in Schedule 'F', viz., schedule of quantities and in accordance in all in respects 

with the specifications, designs, drawings and instructions in writing referred to in Rule-1 

of General Rules and Directions and in Clause 11 of the Conditions of contract and with 

such materials as are provided for, by, and in respect in accordance with, such conditions 

so far as applicable. 

 We agree to keep the tender open for days from the due date of submission thereof and 

not to make any modifications in its terms and conditions. 

 A sum of Rs. 10000.00 (Rs. Ten Thousand Only) in as cost of tender & Earnest Money 
of Rs. 22.5831 Lakh (Rs. Twenty Two lacs Fifty eight thousand  three hundred 
ten) only as has been deposited. If I/We, fail to furnish the prescribed performance 

guarantee within prescribed period, I/we agree that the said BSRDCL or his successors in 

office shall without prejudice to any other right or remedy, be at liberty to forfeit the said 

earnest money absolutely. Further, if/we fail to commence work as specified, I/we agree 

that BSRDCL or his successors in office shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the said earnest money and the 

performance guarantee absolutely,  otherwise the said earnest money shall be retained 

by him towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry 

out such deviations as may be ordered, up to maximum of the percentage mentioned in 
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Schedule 'F' and those in excess of that limit at the rates to be determined in accordance 

with the provision contained in Clause 12.2 and 12.3 of the tender form. 

 I/We hereby declare that I/We shall treat the tender documents drawings and other 

records connected with the work as secret/confidential documents and shall not 

communicate information/derived therefrom to any person other than a person to whom 

I/We am/are authorized to communicate the same or use the information in any manner 

prejudicial to the safety of the State. 
 
 Dated ................................... Signature of Contractor 
   Postal Address 

 Witness : 

 Address : 

 Occupation : 

A C C E P T A N C E 
 The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the BSRDCL for a sum of 
Rs........................................(Rupees.....................................................................................
............................................................................................................................................) 

 The letters referred to below shall form part of this contract Agreement :- 

 a) 

 b) 

 c) 

  

 For & on behalf of the BSRDCL. 

 Signature .................................................. 

 Dated ................................... 
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GOVERNMENT OF  BIHAR 

ALL WORKS DEPARTMENT 
 

1. All work proposed for execution by contract will be notified in a form of invitation to 
tender pasted in public places and signed by the officer inviting tender or by publication 
in News papers and the internet as the case may be. 

 This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of 
earnest money to be deposited with the tender, and the amount of the security deposit 
to be deposited by the successful tenderer and the percentage, if any, to be deducted 
from bills. Copies of the specifications, designs and drawings and any other documents 
required in connection with the work signed for the purpose of identification by the 
officer inviting tender shall also be open for inspection by the contractor at the office of 
officer inviting tender during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately either 
by one or all the partners or person duly authorised by the partners, it must be signed 
on behalf of the firm by a person holding the requisite authorisations, such 
authorisations to be produced with the tender, and it must disclose that the firm is duly 
registered under the Indian Partnership Act, 1952. 

3. Receipts for payment on account of work done, when executed by a firm, must also be 
signed by one or all the partners or a duly authorised signatory of the firm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate 
he is willing to undertake each item of the work. Tenders, which propose any alteration 
in the work specified in the said form of invitation to tender, or in the time allowed for 
carrying out the work, or which contain any other conditions of any sort, will be liable to 
rejection. No single tender shall include more than one work, but contractors who wish 
to tender two or more works shall submit separate tenders for each; with the nature and 
number of works to which they refer on the envelope. 

 The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees 
by ignoring fifty paise and less and considering more that fifty paise as rupee one. 

4A. In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating 
at what percentage below/above (in figures as well as in words) the total estimated cost 
given in Schedule of Quantities at Schedule- A, he will be willing to execute the work 
Tenders, which propose any alteration in the work specified in the said form of invitation 
tender, or in the time allowed for carrying out the work, or which contain any other 
conditions of any sort, will be liable to rejection. No single tender shall include more 
than one work but contractors who wish to tender for two or more works shall submit 
separate tender for each. Tender shall have the name and number of the works to 
which they refer, written on the envelope. 

 If for any special reasons, the contract provides for the payments for work done to be 
made at a specified percentage below or above the rates entered in the sanctioned 
estimate of the work (or the Scheduled of Rates), it should be stated in clear terms in 
the contract that the deductions or additions, as the case may be of the percentage, will 
be calculated on the gross, and not the net amounts of the 

  

 bills for work done and in fixing the percentage it should be borne in mind that the 
calculations will be made. 

5. The officer inviting tender or his duly authorized assistant, will open tenders in the 
presence of any intending contractors who may be present at the time, and will enter 
the amount of the several tenders in a comparative statement in a suitable form. In the 
event of a tender being accepted, a receipt for the earnest money forwarded therewith 
shall thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in Rule-I. 
In the event of a tender being rejected, the earnest money forwarded with such 

General Rules & 
Directions 

Applicable for Item 
Rate Tender only 
(PWD- 3) 

Applicable for 
Percentage Rate 
Tender only  
(PWD-  2) 

 



Maintenance work of  Mohania-Ara Road (NH-30) CH: 0.00 to 116.76 KM 45 

unaccepted tender shall thereupon be returned to the contractor remitting the same, 
without any interest. 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and 
will not be bound to accept the lowest or any other tender. 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 
considered as an acknowledgment or payment to the officer inviting tender and the 
contractors shall be responsible for seeing that he procures a receipt signed by the 
office inviting tender or a duly authorized person. 

8. The memorandum of work tendered for and the schedule of materials to be supplied by 
the department and their issue-rates, shall be filled and completed in the office of the 
officer inviting tender before the tender form is issued. If a form is issued to an intending 
tenderer without having been so filled in and incomplete, he shall request the officer to 
have this done before he completes and delivers his tender. 

9. For works of sensitive nature the tenderers shall sign a declaration under the Official 
Secrets Act 1923, for maintaining secrecy of the tender documents drawing or other 
records connected with the work given to them. The unsuccessful tenderers shall return 
all the drawing given to them. 

10. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 
containing percentage below/above the rates quoted is liable to be rejected. Rates 
quoted by the contractor in item rate tender in figures and words shall be accurately 
filled in so that there is no discrepancy if any discrepancy found or the rates which 
correspond with the amount worked out of an item is not worked out by the contractor 
or it does not correspond with the rates written either in figures or in words then the 
rates quoted by the contractor in words shall be taken as correct. Where the rates 
quoted by the contractor in figures and in words tally but the amount is not worked out 
correctly, the rates quoted by the contractor will unless otherwise proved be taken as 
correct and not the amount. 

10A. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 
tender containing item rates is liable to be rejected. Percentage quoted by the 
contractor in percentage rate tender shall be accurately filled in figures and words, so 
that there is no discrepancy. However if the contractor has worked out the amount of 
the tender and if any discrepancy is found in the percentage quoted in words and 
figures, the percentage which corresponds with the amount worked out by the 
contractor shall, unless otherwise proved, be take as correct. If the amount of the 
tender is not worked out by the contractor or it does not correspond with the percentage 
written either in figures or in words then the percentage quoted by the contractor in 
words shall be taken as correct. Where the percentage quoted by the contractor in 
figures and in words tally but the amount is not worked out correctly, the percentage 
quoted by the contractor will, unless otherwise proved, be taken as correct and not the 
amount. 

11. In the case of any tender where unit rates of any item/items appear unrealistic, such 
tender will be considered as unbalanced and in case the tenderer is unable to provide 
satisfactory explanation such a tender is liable to be disqualified and rejected. 

12. All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the rates in 
figures as well as in words and the amount in figures only, in such a way that 
interpolation is not possible. The total amount should be written both in figures and in 
words. In case of figures, the word 'Rs' should be written before the figure of rupees 
and word 'P' after the decimal figures, e.g. 'Rs 2.15 P' and in case of words, the word, 
'Rupees' should precede and the word 'Paise'  should be written in the end. Unless the 
rate is in whole rupee and followed by the word 'only' it should invariably be up to two 
decimal places. While quoting the rate in schedule of quantities, the word 'only' should 
be written closely following the amount and it should not be written in the next line.  

12A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in 
figures as well as in words) at which he will be willing to execute the work. He shall also 
work out the total amount of his offer and the same should be written in figures as well 
as in words in such a way that no interpolation is possible. In case of figures, the word 
'Rs' should be written before the figure of rupees and word P after the decimal figures, 

Applicable for Item 
Rate Tender only ( 
PWD-  3) 

Applicable for 
Percentage 
Rate Tender 
only ( PWD-  2) 

Applicable for 
Item Rate 
Tender only ( 
PWD-  3) 

Applicable for 
Percentage 
Rate Tender 
only ( PWD-  2) 
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e.g. 'Rs 2.15 P and in case of words, the word 'Rupees' should precede and the word 
'paise' should be written at the end. 

 The Quoted rate less than x % below the BOQ cost will be unworkable and bid will be 
rejected where x = 15 %; if materials will not be issued by the employer. And if 
materials will be issued by the employer then  

            X = (A – B) / A X 15 %  

 Where A = BOQ Cost 

             B = Cost of materials stipulated to be issued by the employer. 

 Where the value of X will not be less than 10% in other words it will be within 10 to 15% 

13. (i) The contractor whose tender is accepted, will be required to furnish performance 
guarantee of 2 (two percent) including earnest money of the tendered amount 
within specified period. This guarantee shall be in the form of Govt. Securities or 
fixed deposit receipt of any scheduled bank, guarantee bonds of any scheduled 
bank or State Bank of India or Bank guarantee from any schedule bank in the State 
for works of more than one crore. 

 (ii) The contractor whose tender is accepted, will also be required to furnish by way of 
Security Deposit for the fulfillment of his contract, an amount equal to 8 % of the 
tendered value of the work. The security deposit will be collected by deductions 
from the running bills of the contractor at the rates mentioned above   

14. On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge. 

15. Sales-tax, purchase tax, turnover tax, service tax, entry tax royalty or any other tax on 
material in respect of this contract shall be payable by the Contractor and Government 
will not entertain any claim whatsoever in respect of the same. 

16. The contractor shall give a list of both gazetted and non-gazetted P.W.D. employees 
related to him posted in the division, if any. 

17. The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the 
same work. Failure to observe this condition would render, tenders of the contractors 
tendering, as well as witnessing the tender, liable to summary rejection. 

18. The tender for composite work includes in addition to building work all other works such 
as sanitary and water supply installations drainage installation, electrical work, 
horticulture work, roads and paths etc. The tenderer apart from being a registered 
contractor (B&R) of appropriate class, must associate himself with agencies of 
appropriate class which are eligible to tender for sanitary and water supply drainage, 
electrical and horticulture works in the composite tender. 

 

19. The contractor shall submit list of works which are in hand (progress) in the following 
form:- 

 

Name of Name and particulars of Divn. Value ofPosition of Remark 
  work where work is being executed   work         works in progress 

  

 

 

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 
rules and orders issued thereunder from time to time. If he fails to do so, his failure will 
be a breach of the contract and the Superintending Engineer/Executive Engineer may 
in his discretion without prejudice to any other right or remedy available in law cancel 
the contract. The contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provisions of the said Act. 
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CONDITIONS OF CONTRACT 
1. The contract means the document forming the tender and acceptances thereof and the 

formal agreement executed between the competent authority on behalf of the Governor 
of Bihar and the Contractor, together with the documents referred to therein including 
these conditions, the specifications, designs, drawings and instructions issued from 
time to time form one contract and shall be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise requires 
have the meanings, hereby respectively assigned to them :- 

i) The expression works or work shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to 
mean the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent, and whether original, altered, substituted or additional. 

ii) The site shall mean the land/or other places on. into or through which work is to 
be executed under the contract or any adjacent land, path or street through which 
work is to be executed under the contract or any adjacent land, path or street 
which may be allotted or used for the purpose of carrying out the contract. 

iii) The Contractor shall mean the individual, firm or company, whether incorporate 
or not, undertaking the works and shall include the legal personal representative 
of such individual or the persons composing such firm or company, or the 
successors of such firm or company and the permitted assignees of such 
individual, firm of company. 

iv) The Engineer-in-Charge means the Engineer officer who shall supervise and be 
in-charge of the work and who shall sign the contract on behalf of the Governor of 
Bihar as mentioned in Schedule 'F' hereunder. 

v) Government or Government of Bihar shall mean the Governor of Bihar. 

vi) Excepted Risk are risks due to riots (other than those on account of contractor 
employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution, insurrection, any act of Government, 
damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control 
and accepted as such by the Accepting Authority Provided that the contractor is 
also to show that he has taken all due precautions to avoid / un minimise any 
adverse after / damage from the above or causes solely due to use or occupation 
by Government of the part of the works in respect of which a certificate of 
completion has been issued or a caused solely due to Government's faulty 
design of works. 

vii) Bill of quantity means the price and completed Bill of Quantities forming part of 
the Bid.  

viii) The Defect liability certificate is the certificate issued by Engineer-in-Charge after 
defect liability period has ended and upon correction of defects by the contractor. 

ix) The defect liability period will be decided by the department for different nature of 
works from date of completion of the work and must be mentioned in the 
agreement. 

              It will be decided by the department for different nature of work from time to 
time as mentioned in contract Data.    

x) The intended completion date is the time intended to complete the work by the 
contractor. 

xi) The start date is given in the contract data. It is the date when the contractor shall 
commence execution of the works. It does not necessarily coincide with any of 
the site possession date. 

xii) A sub contractor is a person or corporate body who has a contract with the 
contractor to carry out a part of the construction work in the contract, which 
includes work on the site. 

xiii) Temporary works are works designed, constructed, installed and removed by the 
contractor that are needed for construction or installation of the works. 

Definitions : 
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xiv) Market Rate shall be the rate as decided by the competent authority on the basis 
of the cost of materials and labour at the site where the work is to be executed 
plus the percentage mentioned in Schedule 'F' to cover, all overheads and profits. 

xv) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers or the standard Schedule of Government 
mentioned in Schedule 'F' hereunder, with the amendments thereto issued up to 
date of receipt of the tender. 

xvi) Department means any department of Government of Bihar, which invite tenders 
on behalf of Governor of Bihar as specified in schedule 'F'. 

xvii) Specifications means the specifications followed by relevant department of the 
Government of India / State Government. 

xviii) Tender value means the value of the entire work as stipulated in the letter award. 

3. Where the context so requires, words imparting the singular only also include the plural 
and vice versa. Any reference to masculine gender shall whenever required include 
feminine gender and vice versa. 

4. Heading and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken info consideration in the interpretation or 
construction thereof or of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other printed 
and published documents, together with all drawings as may be forming part of the 
tender papers. None of these documents shall be used for any purpose other that that 
of this contract. 

6. The work to be carried out under the Contract shall, except as otherwise provided these 
conditions, include all labour, materials, tools, plants, equipment and transport which 
may be required in preparation of and for and in the full and entire execution and 
completion of the works. The descriptions given in the Schedule of Quantities 
(Schedule - A) shall unless otherwise stated, be held to include wastage on materials, 
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing 
in position and all other labours necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with good practice and recognized 
principles. 

7. The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the works. 

8. The several documents forming the contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small scale drawing and 
figured dimensions in preference to scale and special conditions in preference to 
General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications 
and/or the Drawings, the following order of preference shall be observed :- 

 i) Description of Schedule of Quantities. 

 ii) Particular Specification and Special Condition, if any 

 iii) Drawings. 

 iv)  MORT & H specification. 

 v) Indian Standard Specifications of B.I.S. 

8.2 If there are varying or conflicting provisions made in any one document forming part of 
the contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 
therefrom shall not vitiate the Contract or release the Contractor from the execution of 
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the whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the contract. 

9. The successful tenderer/contractor, after submitting the performance guarantee i.e. 
within 7 days of receipt of letter of acceptance shall attend the office of the Engineer-in-
Charge for authentication signing and completion of the contractor document and 
execute the agreement consisting of :- 

i) the notice inviting tender, all the documents including drawings, if any, forming 
the tender as issued at the time of invitation of tender and acceptance thereof 
together with any correspondence leading thereto. 

ii) Standard P.W.D. Form as mentioned in Schedule 'F' consisting of : 

 Various standard clauses with corrections up to the date stipulated in   Schedule 
 'F' along with annexure thereto. 
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CLAUSE OF CONTRACT 
CLAUSE 1 

(i) (i) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 2% 
(Two percent) of the tendered amount including earnest money in the shape as 
mentioned in the Bihar Financial Rules or Bank Guarantee (for work costing more 
than one crore) or any other deposits mentioned for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in scheduled 'F' from the date of 
issue of letter of acceptance. This period can be further extended by the Engineer-in-
Charge up to a maximum period as specified in schedule 'F' on written request of the 
contractor stating the reason for delays in procuring the Bank Guarantee, to the 
satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of N.S.C. 
of Post Office/ Pleadged in favour of department; D.D. of any Scheduled Bank or 
State Bank of India or Bank Guarantee (for work costing more than Rupees one 
Crore. 

 (ii) The performance Guarantee shall be initially valid up to 28 days beyond the defect 
liability.  

 (iii) The Engineer-in-Charge shall not make a claim under the Performance guarantee 
except for amounts to which the Governor of Bihar is entitled under the contract 
(notwithstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of: 

  (a) Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in-Charge may claim the 
full amount of the Performance guarantee. 

  (b) Failure by the contractor to pay Governor of Bihar any amount due, either as 
agreed by the contractor or determined under any of the Clauses/Conditions of 
the agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge. 

  (c) Failure by the contractor to rectify any defects as defined in the defect liability 
clause in the schedule – F of contract data to the satisfaction of the Engineer 
incharge. 

 (iv) In the event of the contract being determined or rescinded under provisions of any of 
the clause/condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the Governor of Bihar. 
…………………………………….. 

CLAUSE 1 A 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 
shall permit Government at the time of making any payment to him for work done under the 
contract to deduct a sum at 8 % (eight percent) from the gross amount of each running bill 
till full amount of security deposit 10% (ten percent) of agreement value or value of work 
(whichever is higher) is reached. If value of work exceeds the agreement value, security 
deposit (10%) will be recovered for the exceeded work. 

All compensations or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising there from, or from any sums which may be due to or 
may become due to the contractor by Government on any account whatsoever and in the 
event of his Security Deposit being reduced by reason of any such deductions or sale as 
aforesaid, the contractor shall within 10 days make good in cash or fixed deposit receipt 
tendered by the State Bank of India or by Scheduled Banks or Government Securities  (if 
deposited for more than 12 months) endorsed in favour of the Engineer-in-Charge, any sum 
or sums which may have been deducted from, or raised by sale of his security deposit or 
any part thereof. The security deposit shall be collected from the running bills of the 
contractor at the rates mentioned above and the earnest money at the time of tenders will 
be treated a part of the Security Deposit. 
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CLAUSE 2 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 
the work and clear the site on or before the contract or extended date of completion, he 
shall, without prejudice to any other right or remedy available under the law to the 
Government on account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below as the Superintending Engineer (whose decision in 
writing shall be final and binding) may decide on the amount of tendered value of the work 
for every completed day/month (as applicable) that the progress remains below that 
specified in Clause 5 or that the work remains incomplete.  

This will also apply to items or group of items for which a separate period of completion has 
been specified. 

i) Compensation     
                             for delay of work  

                              @ 2 % per month of delay to be computed on per                                                 
Day basis 

  
Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of 
the item or group of items of work for which a separate period of completion is originally 
given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor 
dies not achieve a particular milestone mentioned in schedule- F, or the rescheduled 
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied at the final grant of extension of 
time. Withholding of this amount on failure to achieve a milestone, shall be automatic 
without any notice to the contractor. However, if the contractor catches up with the progress 
of work on the subsequent milestone(s), the withheld amount shall be released. In case the 
contractor fails to make up for the delay in subsequent milestone(s), amount mentioned 
against each milestone missed subsequently also shall be withheld. However, no interest, 
whatsoever, shall be payable on such withheld amount. 

CLAUSE 2A 

 In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 
1% (one percent) of the tendered value per month computed on per day basis, shall be 
payable the contractor, subject to a maximum limit of 5% (five percent) of the tendered 
value. The amount of bonus, if payable, shall be paid along with final bill after completion of 
work. Provided always that provision of the Clause 2A shall be applicable only when so 
provided in 'Schedule F'. 

CLAUSE 3 

Subject to the other provisions contained in this clause the Engineer-In-Charge may, 
without prejudice to his any other rights or remedy against the contractor in respect of any 
delay inferior workmanship, any claims for damages and/or any other provisions of this 
contract or otherwise, and whether the date of completion has or has not elapsed, by notice 
in writing absolutely determine the contract in any of the following cases : 

i) It the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
in an inefficient or otherwise improper or unworkman like manner shall omit to comply 
with the requirement of such notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wind up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

iii) if the contractor has, without reasonable cause, suspended the progress of the work 
or has failed to proceed with the work with due diligence so that in the opinion of the 
Engineer-in-Charge (which shall be final and binding) he will be unable to secure 
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completion of the work by the date of completion and continues to do so after a notice 
in writing of seven days from the Engineer-in-Charge. 

iv) If the contractor fails to complete the work within the stipulated date or items of work 
with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given 
in writing in that behalf by the Engineer-in-Charge. 

v) If the contractor persistently neglects to carry out his obligations under the contract 
and/or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after 
a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

 vi) If the contractor commits any acts mentioned in Clause 21 hereof:  

 vii) If the work is not started by the contractor within 1/8th of the stipulated time subject to 
the maximum of 45 days.  

  When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-in-Charge on behalf of the Governor of Bihar shall have 
powers : 

a) To determine or rescind the contract as aforesaid (of which termination or 
rescission notice in writing to the contractor under the hand of  Engineer-in-
Charge shall be conclusive evidence). Upon such determination or rescission 
the Earnest Money Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to be forfeited and 
shall be absolutely at the disposal of the Government. 

b) After giving notice to the contractor to measure up the work of the contractor 
and to take such whole, or the balance or part thereof as shall be un-executed 
out of his hands and to give it to another contractor to complete the work. The 
contractor, whose contract is determined or rescinded as above, shall not be 
allowed to participate in the tendering process for the balance work.   

 In the event of above course(s) being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution of 
the work or the performance of the contract. And in case action is taken under any of 
the provision aforesaid the contractor shall not be entitled to recover or be paid any 
sum for any work thereof or actually performed under this contract unless and until 
the Engineer-in-Charge has certified in writing the performance of such work and the 
value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 

CLAUSE  3A 

 In case, the work cannot be started due to reasons not within the control of the contractor  
as decided by Chief Engineer within ¼th of the stipulated time for completion of work, either 
party may close the contract. In such eventuality, the Earnest Money deposit and the 
Performance Guarantee of the contractor shall be refunded, but no payment on account of 
interest, loss of profit or damages etc. shall be payable at all. the reasons shall be 
examined by the Superintending Engineer and his decision shall be final and binding. 

CLAUSE 4 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause- 
3 thereof, shall have become exercisable and the same are not exercised the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for compensation shall remain unaffected. In the event of 
the Engineer-in-Charge putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, 
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 
and binding on the contractor) use as on hire (the amount of the hire money being also in 
the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 
stores, in or upon the works, or the site thereof belonging to the contractor, or procured by 
the contractor and intended to be used for the execution of the work. or any part thereof, 
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paying or allowing for the same in account at the contract rates or, in the case of these not 
being applicable, at current market rates to be certified by the Engineer-in-Charge, whose 
certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman 
or other authorized agent to remove such tools, plant, materials, or stores from the 
premises (within a time to be specified in such notice) in the event of the contractor failing to 
comply with any such requisition, the Engineer-in-Charge may remove them at the 
contractor's expense or sell them by auction or private sale on account of the contractor 
and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses 
of any such removal and the amount of the proceeds and expenses of any such sale shall 
be final and conclusive against the contractor. 

CLAUSE 5 

The time allowed for execution of the Works as specified in the Schedule 'F' or the 
extended time in accordance with these conditions shall be the essence of the Contract. 
The execution of the works shall commence from such time period as mentioned in letter of 
acceptance or from the date of handing over of the site whichever is later. If the Contractor 
commits default in commencing the execution of the work as aforesaid, Government shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
security deposit absolutely.  

5.1 As soon as possible after the contract is concluded the Contractor shall submit a Time & 
Progress Chart for each milestone and get it approved by the Department. The Chart shall 
be prepared in direct relation to the time stated in the Contract documents for completion of 
items of the work. It shall indicate the forecast of the dates of commencement and 
completion of various trades or sections of the work and may be amended as necessary by 
agreement between the Engineer-in-Charge and Contractor within the limitations of time 
imposed in the contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed for any 
work, exceeds one month (save for special jobs for which a separate Programme has been 
agreed upon) complete the work as per milestone given in schedule 'F'. 

5.2 If the work(s) be delayed by. 

 i) force majeure, or  

 ii) Serious loss or damage by fire, or 

iii) Civil commotion, local. 

iv) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge 
in executing work not forming part of the Contract, or 

v) non-availability of stores, which are the responsibility of Government to supply or  

vii) non-availability or break down of tools and Plant to be supplied or supplied by 
Government or 

vii) any other cause which, in the absolute discretion of the authority mentioned in 
Schedule 'F' is beyond the Contractor's control. 

then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay and shall do all that may 
be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the 
works. 

5.3 Request for the rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of the 
happening of the hindering event causing delay on the prescribed form. The Contractor may 
also, if practicable, indicate in such a request the period for which extension is desired. 

5.4 In any such case the authority mentioned in Schedule 'F' may give a fair and reasonable 
extension of time and reschedule the milestones for completion of work. Such extension 
shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 
months of the date of receipt of such request. Non application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable extension by the 
Engineer-in-Charge and this shall be binding on the contractor. 

5.5 The basic centerlines, reference points and benchmarks will be fixed by the department. 
The contractor shall established at his own cost at suitable points, additional reference lines 
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and bench marks as may be necessary and instructed by the engineer-in-charge. The 
contractor shall remain responsible for the sufficiency and accuracy of all the bench marks 
and reference lines. 

CLAUSE 5A 

The Engineer may require the contractor to attend a progress review meeting during 
execution of work.  

The Engineer shall record the minutes of the meeting and provide a copy to the Contractor 
for compliance. These minutes will be a part of evidence in case of any request for 
extension of time or impunitive action against the contractor. 

CLAUSE 6 

 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 
measurement and the value in accordance with the contract of work done. 

 All measurement of all items having financial value shall be entered in Measurement Book 
and/or level field book so that a complete record is obtained of all works perform under the 
contract. 

 All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative at bast 
once in a month during the progress of the work and such measurements shall be signed 
and dated by the Engineer-in-Charge and the contractor or their representatives in token 
their acceptance. If the contractor objects to any of the measurements recorded, a note 
shall  be made to that effect with reason and signed by both the parties. 

 If for any reason the contractor or his authorized representative is not available and the 
work of recording measurements is suspended by the Engineer-in-Charge or his 
representative, the Engineer-in-Charge and the Department shall not entertain any claim 
from contractor for any loss or damages on this account. If the contractor or his authorized 
representative does not remain present at the time of such measurements after the 
contractor or his authorized representative has been given a notice in writing three (3) days 
in advance or fails to countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be accepted by the Contractor. 

 The contractor shall, without extra charge, provide all assistance with every appliance 
labour and other things necessary for measurements and recording levels. 

 Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered by 
specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of India Standards and if for any item no 
such standard is available then a mutually agreed method as approved by the department 
shall be followed. 

 The contractor shall give not less than seven days notice to the Engineer-in-Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured and 
correct dimension thereof be taken before the same is covered up or placed beyond the 
reach of measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Engineer-n-Charge or his authorized representative in 
charge of the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in-Charge's consent being obtained in 
writing the same shall be uncovered at the contractor's expense, or in default thereof no 
payment or allowance shall be made for such work or the materials with which the same 
was executed. 

 Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded jointly or 
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 
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 It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement defects 
noticed till completion of the defects liability period. 

CLAUSE 7 

 No payment shall be made for work for less than the estimated work of Rs. 2.5 lacs till the 
whole of the work shall have been completed and certificate of completion given. For works 
estimated to cost over Rs. 2.5 lacs the interim or running account bill shall be submitted by 
the contractor for the work executed on the basis of such recorded measurements on the 
format of the Department in triplicate on or before the date of every month fixed for the 
same by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such 
interim payment if the gross work done together with net payment/ adjustment of advances 
for material collected, if any, since the last such payment is less than the amount specified 
in Schedule ‘F’ , in which case the interim bill shall be prepared on the appointed date of the 
month after the requisite progress is achieved. The Engineer-in-Charge shall arrange to 
have the bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. In the event of the failure of the contractor to submit the bills, 
Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no 
claims whatsoever due to delays on payment including that of interest shall be payable to 
the contractor. Payment on account of amount admissible shall be made by the Engineer-
in-Charge certifying the sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall 
be paid by 10th working day after the day of presentation of the bill by the Contractor to the 
Engineer-in-Charge or his Assistant Engineer together with the account of the material 
issued by the department, or dismantled materials, if any. In the case of works outside the 
headquarters of the Engineer-in-Charge the period of ten working days will be extended to 
fifteen working days. 

 All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the Engineer-in-Charge relating to the work done or materials delivered 
forming part of such payment may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any 
work or materials to which it relates is/are in accordance with the contract and 
specifications. Any such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the Engineer-in-Charge under the 
contract or any of such payments be treated as final settlement and adjustment of accounts 
or in any way vary or affect the contract. 

 Pending consideration of extension of date of completion interim payments shall continue to 
be made as herein provided as per clause - 2, without prejudice to the right of the 
department to take action under the terms of this contract for delay in the completion of 
work, if the extension of date of completion is not granted by the competent authority. 

CLAUSE 8 

 Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within fifteen days of the receipt of such notice 
the Engineer-in-Charge shall inspect the work and if there is no defect in the work shall 
furnish the contractor with a final certificate of completion, otherwise a provisional certificate 
of physical completion indicating defects (a) to be rectified by the contractor and/or (b) for 
which payment will be made at reduced rates, shall be issued. But no final certificate of 
completion shall be issued, nor shall the work be considered to be complete until the 
contractor shall have removed from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for 
his/their work people on the site in connection with the execution of the works as shall have 
been erected or constructed by the contractor(s) and cleaned off the dirt from all wood 
work, doors, windows, walls, floor or other parts of the building, in, upon, or about which the 
work is to be executed or of which he may have had possession for the purpose of 
execution thereof, and not until the work shall have been measured by the Engineer-in-
Charge. If the contractor shall fail to comply with the requirements of this clause as to 
removal of scaffolding, surplus materials and rubbish and all huts and sanitary 
arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 
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completion of work, the Engineer-in-Charge may at the expense of the contractor remove 
such scaffolding surplus materials and rubbish etc. and dispose of the same as he thinks fit 
and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of 
scaffolding or surplus materials as aforesaid except for any sum actually realised by the 
sale thereof. 

CLAUSE 8A 

 When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, color washing, painting etc. on walls, floor, windows etc. 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done 
without waiting for the actual completion of all the other items of work in the contract. In 
case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either 
departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give ten days notice in writing to the contractor. 

CLAUSE 8 B 

 The contractor shall submit completion plan as required vide General Specifications for 
Electrical works (Part-I internal) 1972 and (Part-II External) 1974 as applicable within thirty 
days of the completion of the work. 

 In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 
pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 (Rs. 
Fifteen thousand only) as may be fixed by the Superintending Engineer concerned and in 
this respect the decision of the Superintending Engineer shall be final and binding on the 
contractor. 

CLAUSE 9 

 The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within three months of physical completion of the work or within one month of the date 
of the final certificate of completion furnished by the Engineer-in-Charge whichever is 
earlier. No further claims shall be made by the contractor after submission of the final bill 
and these shall be deemed to have been waived and extinguished. Payments of those 
items of the bill in respect of which there is no dispute and of items in dispute, for quantities 
and rates as approved by Engineer-in-Charge, will, as far as possible be made within the 
period specified herein under, the period being reckoned from the date of receipt of the bill 
by the Engineer-in-Charge or his authorized Assistant Engineer, complete with account of 
materials issued by the Department and dismantled materials. 

i)If the Tendered value of work is up to Rs. 1 crores : 2 months 

 ii)If the Tendered value of work exceeds Rs. 1 crores : 4 months 
 

CLAUSE 9 A 

 Payments due to the contractor may, if so desired by him, be made to his bank instead of 
direct to him provided that the contractor furnishes to the Engineer-in-Charge (1) an 
authorisation in the form of a legally valid document such as a power of attorney conferring 
authority on the bank to receive payments and (2) his own acceptance of the correctness of 
the amount made out as being due to him by Government or his signature on the bill or 
other claim preferred against Government before settlement by the Engineer-in-Charge of 
the account or claim by payment to the bank. While the receipt given by such banks shall 
constitute a full and sufficient discharge for the payment, the contractor shall wherever 
possible present his bills duly receipted and discharges through his bankers. 

 Nothing herein contained shall operate to create in favour of the bank any rights or equities 
vis-a-vis the Governor of Bihar. 

CLAUSE 10  

 Materials which Government will supply  in rare case are shown in schedule 'B' which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The 
contractor shall be bound to procure them from the Engineer-in-Charge. 

 As soon as the work is awarded, the contractor shall finalise the programme for the 
completion of work as per clause 5 of this contract and shall give his estimates of materials 
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required on the basis of drawings/or schedule of quantities of the work. The Contractor shall 
give in writing his requirement to the Engineer-in-Charge which shall be issued to him 
keeping in view the progress of work as assessed by the Engineer-in-Charge, in 
accordance with the agreed phased programme of work indicating monthly requirements of 
various materials. The contractor shall place his indent in writing for issue of such materials 
at least 7 days in advance of his requirement. 

 Such materials shall be supplied for the purpose of the contract only and the value of the 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or 
deducted, as and when materials are consumed in items of work (including normal 
wastage) for which payment is being made to the contractor, from any sum then due or 
which may therefore become due to the contractor under the contract or otherwise or from 
the security deposit. At the time of submission of bills the contractor shall certify that 
balance of materials supplied is available at site in original good condition. 

 The contractor shall submit along with every running bill (on account or interim bill) material 
wise reconciliation statements supported by complete calculations reconciling total issue, 
total consumption and certified balance (diameter/section-wise in the case of steel) and 
resulting variations and reasons therefore. Engineer-in-Charge shall (whose decision shall 
be final and binding on the contractor) be within his rights to follow the procedure of 
recovery in clause 42 at any stage of the work if reconciliation is not found to be 
satisfactory.  

 The contractor shall bear the cost of getting the material issued, loading, transporting to 
site, unloading, storing under cover as required, cutting assembling and joining the several 
parts together as directed by the engineer-in-charge. Not withstanding anything to the 
contrary contained in any other clause of the contract and (or the  PWD Code) all 
stores/materials so supplied to the contractor or procured with the assistance of the 
Government shall remain the absolute property of Government and the contractor shall be 
the trustee of the stores/materials, and the said stores/materials shall not be 
removed/disposed off from the site of the work on any account and shall be at all times 
open to inspection by the Engineer-in-Charge or his authorized agent. Any such 
stores/materials remaining unused shall be returned to the Engineer-in-Charge in as good a 
condition in which they were originally supplied at a require, but in case it is decided not to 
take back the stores/materials the contractor shall have no claim for compensation on any 
account of such stores/materials so supplied to him as aforesaid and not used by him or for 
any wastage in or damage to in such stores/materials. 

 On being required to return the stores/materials, the contractor shall hand over the 
stores/materials on being paid or credited such price as the Engineer-in-Charge shall 
determine, having due regard to the condition of the stores/materials. The price allowed for 
credit to the contractor, however, shall be at the prevailing market rate not exceeding the 
amount charged to him, excluding the storage charge, if any. The decision of the Engineer-
in-Charge shall be final and conclusive. In the event of breach of the aforesaid condition, 
the contractor shall in addition to the throwing himself open to account for contravention of 
the terms of the licences or permit and/or for criminal breach of trust, be liable to 
Government for all advantages or profits resulting or which in the usual course would have 
resulted to him by reason or such breach. Provided that the contractor shall in no case be 
entitled to any compensation or damages on account of any delay in supply or non-supply 
thereof all or any such materials and stores provided further that the contractor shall be 
bound to execute the entire work if the materials are supplied by the Government within the 
original scheduled time for completion of the work plus 50% thereof or schedule time plus 6 
months whichever is more if the time of completion of work exceeds 12 months but if a part 
of the materials only has been supplied within the aforesaid period then the contractor shall 
be bound to do so much of the work as may be possible with the materials and stores 
supplied in the aforesaid period. For the completion of the rest of the work, the contractor 
shall be  entitled to such extension of time as may be determined by the Engineer-in-
Charge whose decision in this regard shall be final and binding on the contractor. 

 The contractor shall see that only the required quantities of materials are got issued. Any 
such material remaining unused and in perfectly good/original condition at the time of 
completion or determination of the contract shall be returned to the Engineer-in-Charge at 
the stores from which it was issued or at a place directed by him by a notice in writing. The 
contractor shall not be entitled for loading, transporting, unloading and stacking of such 
unused material except for the extra lead, if any involved, beyond the original place of 
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issue. Quantities issued in excess of requirement with respect to work done and not 
returned back to the department, recovery will be made of double of issue rate. 

CLAUSE 10 A 

 The contractor shall, at his own expense, provide all materials, required for the works other 
than those, which are stipulated, to be supplied by the Government. 

 The contractor shall, at his own expense and without delay, supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor shall, if requested by 
the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 
materials so comply. The Engineer-in-Charge shall within fifteen days of supply of samples 
or within such further period as he may require intimate to the Contractor in writing whether 
sample are approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Engineer-in-Charge for his approval fresh samples 
complying with the specifications laid down in the contract. When materials are required to 
be tested in accordance with specifications, approval of the Engineer-in-Charge shall be 
issued after the test results are received. 

 The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analysed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally 
accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

 The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for collecting, and preparing the required 
number of samples for such tests at such time and to such place or places as may be 
directed by the Engineer-in-Charge and bear all charges and cost of testing unless 
specifically provided for otherwise elsewhere in the contract or specifications. The 
Engineer-in-Charge or his authorized representative shall at all time have access to the 
works and to all workshops and places where work is being prepared or from where 
materials, manufactured articles or machinery are being obtained for the works and the 
contractor shall afford every facility and every assistance in obtaining the right to such 
access. 

 The Engineer-in-Charge shall have full powers to require the removal from the premises of 
all materials which in his opinion are not in accordance with the specifications and in case 
of default the Engineer-in-Charge shall be at liberty to employ at the expense of the 
contractor, other persons to remove the same without being answerable or accountable for 
any loss for damage that may happen or arise to such materials. The Engineer-in-Charge 
shall also have full powers to require other proper materials to be substituted thereof and in 
case of default the Engineer-in-Charge may cause the same to be supplied and all costs 
which may attend such removal and substitution shall borne by the Contractor. 

CLAUSE 10 B 

 i) The contractor, on signing an indenture in the form to be specified by the Engineer-in-
Charge, shall be entitled to be paid during the progress of the execution of the work 
up to 75% of the assessed value of any materials which are in the opinion of the 
Superintending Engineer nonperishable, non-fragile and noncombustible and are in 
accordance with the contract and on the site in connection therewith and are 
adequately stored and/or protected against damage by weather or other causes but 
which have not at the time of advance been incorporated in the works. When 
materials on account of which advance has been made under this sub-clause are 
incorporated in the work the amount of such advance shall be recovered/deducted 
from the next payment made under any or the clause or clauses of this contract. 

 ii) Mobilization advance not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within one month of the order to commence the 
work. In such a case the contractor shall execute a Bank Guarantee/ Bond from a 
Scheduled Nationalised Bank as specified by the Engineer-in-Charge for the full 
amount of such advance before it is released. Such advance shall be in two or more 
installments to be determined by the Engineer-In-charge at his absolute discretion. 
The first installment of such advance before shall be released by the Engineer-in-
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Charge to the contractor on a request made by the contractor to the Engineer-in-
Charge in this behalf. The second and subsequent installment shall be released by 
the Engineer-in-Charge only after the contractor furnishes a proof of the satisfactory 
utilisation of the earlier installment to the entire satisfaction of the Engineer-In-
Charge. 

 

  iii) An advance for plant machinery required for the work and brought to site by the 
Contractor may be given if requested by the contractor in writing within one month of 
bringing such plant and machinery to site. Such advance shall be given on such plant 
and machinery which in the opinion of the Engineer-in-Charge will add to the 
expeditious execution of work and improve the quality of work. The amount of 
advance shall be restricted to 5% of the tender value. In the case of new plant and 
equipment to be purchased for the work the advance shall be restricted to 85% of the 
price of such new plant and equipment paid by the contractor for which the contractor 
shall produce evidence satisfactory to the Engineer-in-Charge and approval from 
Engineer-in-Charge. In the case of second hand and used plants and equipment, the 
amount of such advance shall be limited to 50% of the depreciated value of plant and 
equipment as may be decided by the Engineer-in-Charge. The contractor shall, if so 
required by the Engineer-in-Charge, submit the statement value of such old plant and 
equipment duly approved by a Registered Valuer recognized by the Central Board of 
Direct Taxes under the Income-Tax Act, 1961. No such advance shall be paid on any 
plant and equipment of perishable nature and on the plant and equipment of a value 
less than Rs. 50,000/- Seventy five percent of such amount of advance shall be paid 
after the plant & equipment is brought to site and balance twenty five percent on 
successfully commissioning the same only after approval from Engineer-in-Charge. 

 Leasing of equipment shall be considered at par with purchase of equipment and 
shall be covered by tripartite agreement with the following: 

  1. Leasing company which gives certificate of agreeing to lease equipment to the 
contractor. 

  2.Engineer in Charge, and 

  3.The contractor. 

  This advance shall further be subject to the condition that such plant and equipment 
(a) are considered by the Engineer-in-Charge to be necessary for the works; (b) and 
are in and are maintained in working order; (c) hypothecated to the Government as 
specified by the Engineer-in-Charge before the payment of advance is released. The 
contractor shall not be permitted to remove from the site such hypothecated plant and 
equipment without the prior written permission of the Engineer-in-Charge. The 
contractor shall be responsible for maintaining such plant and equipment in good 
working order during the entire period of hypothecation falling which such advance 
shall be entirely recovered in lump sum. For this  purpose steel scaffolding and from 
work shall be treated as plant and equipment. 

  The contractor shall insure the Plant and Machinery for which mobilization advance is 
sought and given, for a sum sufficient to provide for their replacement at site. Any 
amounts not recovered from the insurer will be borne by the contractor. 

 

 iv) The mobilization advance and plant and machinery advance in (ii)&(iii) above bear 
simple interest and should be equal to the prevailing rate of interest charged by the 
bank as mentioned in contract date schedule ‘F’ and shall be calculated from the date 
of payment to the date of recovery, both days inclusive, on the outstanding amount of 
advance. Recovery of such sums advanced shall be made by the deduction from the 
contractor's bills commencing after first ten per cent of the gross value of the work is 
executed and paid, on pro-rata percentage basis to the gross value of the work billed 
beyond 10% in such a way that the entire advance is recovered by the time eighty per 
cent of the gross value of the contract is executed and paid, together with interest due 
on the entire outstanding amount up to the date of the installment. 

 v) If the circumstances are considered reasonable by the Engineer-in-Charge, the 
period mentioned in (ii) and (iii) for request by the contractor in writing for grant of 
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mobilization advance and plant and equipment advance may be extended in the 
discretion of the Chief Engineer. 

 vi) The said bank guarantee for advances shall initially be made for the full amount and 
valid for the contract period, and be kept renewed from time to time to cover the 
balance amount and likely period of complete recovery together with interest. 

 vii) Any materials including tools plants equipments etc brought to the site shall not be removed 
from the sites without the written permission of the Engineer-in-charge. 

   

CLAUSE 10 C  

 If after submission of the tender the price of any material incorporated in the works (not 
being a material supplied from the Engineer-in-Charge's stores in accordance with clause 
10 thereof) and/or wages of labour increases as a direct result of the coming into force of 
any fresh law, or statutory rule or order (but not due to any changes in sales tax) and such 
increase in the price and/or wages prevailing at the time of the last stipulated date for 
receipt of the tenders including extensions if any for the work, and the contractor thereupon 
necessarily and properly pays in respect of that material (incorporated in the works) such 
increased price and/or in respect of labour engaged on the execution of the work such 
increased wages, then the amount of the contract shall accordingly be varied and provided 
further that any such increase shall not be payable if such increase has become operative 
after the stipulated date of completion of the work in question. 

 If after submission of the tender, the price of any material incorporated in the works (not 
being a material supplied from the Engineer-in-Charge's stores in accordance with clause 
10 thereof) and/or wages of labour is decreased as a direct result of the coming not force of 
any law or statutory rules or order (but not due to any changes in sales tax) and such 
decrease in the prices and/ or wages prevailing at the time of receipt of the tender for the 
work. The government shall in respect of materials incorporated in the works (not being 
materials supplied from the Engineer-in-Charge's stores in accordance with Clause-10 
hereof) and/or labour engaged on the execution of the work after the date of coming into 
force of such law statutory rule or order be entitled to deduct from the dues of the contractor 
such amount as shall be equivalent to the difference between the prices of the materials 
and/or wages as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work and the price of materials and/or wages of labour on 
the coming into force of such law, statutory rule or order.  

 The contractor shall, for purpose of this condition, keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or reduction 
available and shall allow inspection of the same by a duly authorised representative of the 
Government, and further shall, at the request of the Engineer-in-Charge may require any 
documents so kept and such other information as the Engineer-in-Charge may require. 

 The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
price of any such material and/or wages of labour, give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with all information 
relating thereto which he may be in position to supply. 

CLAUSE 10 CA 

 If after submission of the tender, the price of cement or steel reinforcement bars / bitumen 
incorporated in the works (not being a material supplied from the Engineer-in-Charge's 
stores in accordance with Clause 10 thereof) increase(s) beyond the price(s) prevailing at 
the time of the last stipulated date for receipt of tenders (including extensions, if any) for the 
work, then the amount of the contract shall accordingly be varied and provided further that 
any such increase shall not be payable if such increase has become operative after the 
stipulated date of completion of work in question. 

 If after submission of the tender, the prices of cement and/or steel reinforcement bars / 
bitumen incorporated in the works (not being a material stipulated from the Engineer-in-
Charge's stores in accordance with the Clause 10 thereof) is decreased, Government shall 
in respect of these materials incorporated in the works (not being materials supplied from 
the Engineer-in-Charge's stores in accordance with Clause 10 thereof) be entitled to deduct 
from the dues of the contractor such amount as shall be equivalent to the difference 
between the prices of Cement and/or Steel reinforcement bars/ bitumen as prevailed at the 
time of last stipulated date for receipt of tenders including extensions if any for the work and 
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the prices of these materials on the coming into force of such base price of cement and/or 
steel reinforcement bars/ bitumen issued under authority of Schedule of Rate Committee. 

 The increase/decrease in prices shall be determined by the All India Wholesale Price 
Indices for Cement and Steel (bars and rods) as published by Economic Advisor to 
Government of India, Ministry of Commerce and Industry and base price for cement and/or 
steel reinforcement bars / bitumen as issued under authority of Schedule of Rate 
Committee as valid on the last stipulated date of receipt of tender, including extension if any 
and for the period under consideration. 

 The amount of the contract shall accordingly be varied for cement or steel reinforcement 
bars / bitumen and will be worked out as per the formula given below:- 

Adjustment for cement component  
(i) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

V0 = 0.85 x Pc / 100 x R x (C1- C0)/C0  

V0 = increase or decrease in the cost of work during the month under 
consideration due to changes in rates for cement.  

R =  Value of the work. 

C0 = The all India wholesale price index for cement on 28 days preceding the 
date of opening of Bids as published by the Ministry of Industrial 
Development, Government of India, New Delhi. 

C1 = The all India average wholesale price index for cement for the month 
under consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi. 

Pc = Percentage of cement component of the work.  

Adjustment for Steel component  
(ii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps /100 x R x (S1-S0)/S0  

Vs = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for steel.  

S0 = The all India wholesale price index for steel (Bars and Rods) on 25 days 
preceding the date of opening of Bids as published by the Ministry o 
Industrial Development, Government of India New Delhi. 

S1 = The all India average wholesale price index for steel (Bars and Rods) for 
the month under consideration as published by Ministry of Industrial 
Development, New Delhi. 

Ps = Percentage of Steel component of the work.  

Note : For the application of this clause, index of Bars and Rods has been 
chosen to represent steel group. 

Adjustment of bitumen component 
(iii) Price adjustment for increase or decrease in the cost of bitumen shall be paid in 

accordance with the following formula: 

Vb = 0.85 x Pb / 100 x R x (B1-B0)/B0  

Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

B0 = The office retail price of bitumen at the IOC depot at nearest center on 
the day 28 days prior to date of opening of Bids.  

B1 = The official retail price of bitumen of IOC depot at nearest center for the 
15th day of the month under consideration.  

Pb = Percentage of bitumen component of the work.  
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CLAUSE 10 CC 

Contract price shall be adjusted for increase or decrease in rates and price of labour, 
materials, fuels and lubricants in accordance with the following principles and procedures 
and as per formula given in the contract data : 

(a) The price adjustment shall apply for the work done from the start date given in the 
contract data upto end of the initial intended completion date or extensions 
granted by the Engineer and shall not apply to the work carried out beyond the 
stipulated time for reasons attributable to the contractor.  

(b) Following expressions and meanings are assigned to the work done during each 
month: 

R =  Total value of work done during the month. It would include the amount of 
secured advance granted, if any, during the month, less the amount of 
secured advance recovered, if any during the month. It will exclude value 
for works executed under variations for which price adjustment will be 
worked separately based on the terms mutually agreed.  

 

1.4 To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amounts to cover the contingency of 
such other rise or fall in costs. 

 The formula (e) for adjustment of prices are: 

Adjustment for labour component  
(i) Price adjustment for increase or decrease in the cost due to labour shall be paid 

in accordance with the following formula: 

VL = 0.85 x P1/100 x R x (L1- L0)/L0  

VL = increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local labour.  

L0 = the consumer price index for industrial workers for the State on 28 days 
preceding the date of opening of Bids as published by Labour Bureau, 
Ministry of Labour, Government of India. 

L1 = The consumer price index for industrial workers for the State for the 
under consideration as published by Labour Bureau, Ministry of Labour, 
Government of India. 

P1 = Percentage of labour component of the work.  

Adjustment for cement component  
(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

V0 = 0.85 x P0/100 x R x (C1- C0)/C0  

V0 = increase or decrease in the cost of work during the month under 
consideration due to changes in rates for cement.  

C0 = The all India wholesale price index for cement on 28 days preceding the 
date of opening of Bids as published by the Ministry of Industrial 
Development, Government of India, New Delhi. 

C1 = The all India average wholesale price index for cement for the month 
under consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi. 

Pc = Percentage of cement component of the work.  

Adjustement for Steel component 
(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x R x (S1-S0)/S0  
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Vs = Increase or decrease in the cost of work during the month under 
consideration due to changes in the rates for steel.  

S0 = The all India wholesale price index for steel (Bars and Rods) on 25 days 
preceding the date of opening of Bids as published by the Ministry o 
Industrial Development, Government of India New Delhi. 

S1 = The all India average wholesale price index for steel (Bars and Rods) for 
the month under consideration as published by Ministry of Industrial 
Development, New Delhi. 

P1 = Percentage of labour component of the work.  

Note : For the application of this clause, index of Bars and Rods has been 
chosen to represent steel group. 

Adjustment of bitumen component 
(iv) Price adjustment for increase or decrease in the cost of bitumen shall be paid in 

accordance with the following formula: 

Vb = 0.85 x Pb/100 x R x (B1-B0)/B0  

Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

B0 = The office retail price of bitumen at the IOC depot at nearest center on 
the day 28 days prior to date of opening of Bids.  

B1 = The official retail price of bitumen of IOC depot at nearest center for the 
15th day of the month under consideration.  

P1 = Percentage of bitumen component of the work.  

Adjustment of POL (fuel and lubricant) component  
(v) Price adjustment for increase or decrease in the cost of POL (fuel and lubricant) 

shall be paid in accordance with the following formula. 

Vf = 0.85 x Pf/100 x R x (F1-F0)/F0  

Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants.  

F0 = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at nearest center on the day 28 days prior to the 
date of opening of Bids. 

F1 = The official retail price of HSD at the existing consumer pumps of IOC at 
nearest center for the 15th day of month of the under consideration.  

P1 = Percentage of fuel and lubricants component of the work.  

Note : For the application of this clause, the price of High Speed Diesel oil has 
been chosen to represent fuel and lubricants group.  

Adjustment for Plant and Machinery Spares component  
(vi) Price adjustment for increase or decrease in the cost of plant and machinery 

spares procured by the Contractor shall be paid in accordance with the following 
formula : 

Vp = 0.85 x Pp/100 x R x (P1-P0)/P0  

Vp = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares.  

P0 = The all India wholesale price index for heavy machinery and parts on 28 
days preceding the date of opening of Bids as published by the Ministry 
of Industrial Development Government of India, New Delhi.  

P1 = The all India average wholesale price index for heavy machinery and 
parts for the month under consideration as published by Ministry of 
Industrial Development, Government of India, New Delhi. 
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P1 = Percentage of plant and machinery spares component of the work.  

Note : For the application of this clause, index of Heavy Machinery and Parts 
has been chosen to represent the Plant and Machinery Spares group. 

Adjustment of other materials component  
(vii) Price adjustment for increase or decrease in cost of local materials other than 

cement, steel, bitumen and POL procured by the contractor shall be paid in 
accordance with the following formula: 

Vm = 0.85 x Pm/100 x R x (M1-M0)/M0  

Vm = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local materials other than 
cement, steel, bitumen and POL. 

M0 = The all India wholesale price index (all commodities) on 28 days 
preceding the date of opening of Bids, as published by the Ministry of 
Industrial Development, Government of India, New Delhi. 

M1 = The all India wholesale price index (all commodities) for the month under 
consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi.  

P1 = Percentage of local material component (other than cement, steel, 
bitumen and POL) of the work.  

The following percentages will govern the price adjustment for the entire contract: 

1. Labour - P1             25 % 
2. Cement – Pc               5 % 
3. Steel – Ps               5 % 
4. Bitumen – Pb             10 % 
5. POL – Pf               5 % 
6. Plant & Machinery Spares – Pp               5 % 
7. Other materials – Pm             45 % 
                                                                    Total  100% 

(viii) In contract where clause 10CA is applicable, this clause 10CC will not be 
applicable and in contract where this clause 10CC is applicable previous clause 
10CA will not be applicable. 

CLAUSE 10 D 

 The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work, etc. as Government's property and such materials shall be disposed 
off to the best advantage of Government according to the  PWD codal provision. 

CLAUSE 11  

 The contractor shall execute the whole and every part of the work in the most substantial 
and workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by 
the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 
contract documents together with specification, designs, drawings and instruction as are not 
included in the standard specifications of Public Works Department specified in Schedule 'F' 
or in any Bureau of Indian Standard or any other, published standard or code or, Schedule 
of Rates or any other printed publication referred to elsewhere in the contract. 

 The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and 
plants including for measurements and supervision of all works, structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably inferred from the 
contract. The Contractor shall take full responsibility for adequacy, suitability and safety of 
all the works and methods of construction. 

CLAUSE 12 
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 The Engineer-in-Charge (As per codal provision) shall have power (i) to make alternation in, 
omissions from, additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable during the 
progress of the work, and (ii) to omit a part of the works in case of non-availability of a 
portion of the site or for any other reasons and the contractor shall be bound to carry out the 
works in accordance with any instructions given to him in writing signed by the Engineer-in-
Charge after approval from competent authority and such alterations omissions, additions 
or substitutions shall form part of the contract as if originally provided therein and any 
altered, additional or substituted work which the contractor may be directed to do in the 
manner specified above as part of the works, shall be carried out by the contractor on the 
same conditions in all respects including price on which he agreed to do the main work 
except as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting 
in additional cost over the tendered value sum being ordered, be extended, if 
requested by the contractor, as follows : 

 i) In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus. 

 ii) 25% of the time calculated in (i) above or such further additional time as may 
be considered reasonable by the Engineer-in-Charge after approval from 
competent authority  

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
Engineer-in-Charge after approval from competent authority shall within one month of the 
receipt of the claims supported by analysis, after giving consideration to the analysis of the 
rates submitted by the contractor, determine the rates as per power delegated in PWD 
Code and on the basis of the market rates and the contractor shall be paid in accordance 
with the rates so determined. 

 In the case of substituted items, the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the aforesaid para. 

(a) If the market rate for the substituted item so determined is more than the market rate of 
the agreement item (to be substituted) the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate of 
the agreement item (to be substituted) the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
decreased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

In the case of contract items, substituted items, contract cum substituted items, which 
exceed the limits laid down in Schedule F, the contractor may within fifteen days of receipt 
of order or occurrence of the excess, claim revision of the rates, supported by proper 
analysis, for the work in excess of the above mentioned limits, provided that if the rates so 
claimed are in excess of the rates specified in the schedule of quantities the Engineer-in-
Charge shall within one month of receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates 
as per power delegated in PWD Code and on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined.  

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of 
items for the work in excess of the limits laid down in Schedule 'F' and the Engineer-in-
Charge shall after giving notice to the contractor within one month of occurrence of the 
excess and after taking into consideration any reply received from him within fifteen days of 
receipt of the notice, revise the rates as per power delegated in PWD Code for the work in 
question within one month of expiry of the said period of fifteen days having regard to the 
market rates or current schedule of rate. 

12.4 The contractor shall send to the Engineer-in-Charge once every three months an up to date 
account giving complete details of all claims for additional payments to which the contractor 
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge 
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after approval from competent authority which he has executed during the preceding 
quarter failing which the contractor shall be deemed to have waived his right. However, the 
Superintending Engineer   is authorized for consideration of such claims on merits. 

12.5 For the purpose of operation of Schedule 'F' the following works shall be treated as works 
relating to foundation : 

 i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level 
whichever is lower excluding items of flooring and D.P.G. but including base 
concrete below the floors. 

 ii) For abutments, piers, retaining walls of culverts and bridges, walls of water 
reservoirs the bed of floor level. 

 iii) For retaining walls where floor level is not determinate 1.2 meters above the 
average ground level or bed level. 

 iv) For Roads all items of excavation and filling including treatment of sub-base.   

12.6 Any operation incidental to or necessary has to be in contemplation of tenderer while filing 
tender, or necessary for proper execution of the item included in the Schedule of quantities 
or in the schedule of rates mentioned above, whether or not, specifically indicated in the 
description of the item and the relevant specifications, shall be deemed to be included in the 
rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may 
be. Nothing extra shall be admissible for such operations. 

 
CLAUSE 13 

 If at any time after acceptance of the tender Government shall decide to abandon or reduce 
the scope of the works for any reason whatsoever and hence not require the whole or any 
part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 
effect to the contractor and the contractor shall act accordingly in the matter. The contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on account 
of any profit or advantage which he might have derived from the execution of the works in 
full but which he did not derive in consequence of the foreclosure of the whole or part of the 
works. 

 The contractor shall be paid at contract rates for works executed at site only.  

CLAUSE 14 

 If the contractor : 

 i) at any time makes default in proceeding with the works or any part of the work with  
due diligence and continues to do so after a notice in writing of 7 days from the 
Engineer-in-Charge; or 

 ii) Commits default to comply with any of the terms and conditions of the contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer-in-Charge; or 

 iii) Fails to complete the works or items of work with individual dates of completion, on 
or before the date(s) of completion, and does not complete them within the period 
specified in a notice given in writing in that behalf by the Engineer-in-Charge; or 

 iv) Shall offer or give or agree to give to any person in Government service or to any 
other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for Government; 
or 

 v) Shall enter into a contract with Government in connection with which commission 
has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Accepting Authority/Engineer-in-Charge; or 

 vi) Shall obtain a contract with Government as a result of wrong tendering or other 
non-bonafide methods of competitive tendering; or 
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 vii) Being an individual, or if a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than 
a voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be made under any Insolvency 
Act for the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors; or 

 viii) Being a company, shall pass a resolution or the Court shall make an order for the 
winding up of the company, or a receiver or manager on behalf of the debenture 
holders or otherwise shall be appointed or circumstances shall arise which entitle 
the Court or debenture holders to appoint a receiver or manager; or 

 ix) Shall suffer an execution being levied on his goods and allow it to be continued for 
a period of 21 days; or 

 x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer sublet or 
otherwise parts with the entire works or any portion thereof without the prior written 
approval of the Competent Authority; 

  The Competent Authority may, without prejudice to any other right or remedy which 
shall have accrued or shall accrue hereafter to Government, by a notice in writing to 
cancel the contract as a whole or only such items of work in default from the 
Contract. 

 The Engineer-in-Charge shall on such cancellation by the Competent Authority have 
powers to : 

 (a)  Take possession of the site and any materials, constructional plant, implements 
stores, etc., thereon; and/or 

 (b) Carry out the incomplete work by any means at the risk and cost of the contractor. 

 On cancellation of the contract in full or in part, the Engineer-in-Charge shall determine 
what amount, if any, is recoverable from the contractor for completion of the works or part of 
the works or in case the works or part of the works is not to be completed, the loss of 
damage suffered by Government. In determining the amount, credit shall be given to the 
contractor for the value of the work executed by him up to the time of cancellation, the value 
of contractor's materials taken over and incorporated in the work and use of plant and 
machinery belonging to the contractor. 

 Any excess expenditure incurred or to be incurred by Government in completing the works 
or part of the works or the excess loss or damages suffered or which may be suffered by 
Government as aforesaid after allowing such credit shall without prejudice to any other right 
or remedy available to Government in law be recovered from any moneys due to the 
contractor on any account, and if such moneys are not sufficient the contractor shall be 
called upon in writing and shall be liable to pay the same within 31 days. 

 If the contractor fails to pay the required sum within the aforesaid period of 30 days the 
Engineer-in-Charge shall have the right to sell any or all of the contractors unused 
materials, constructional plant, implements, temporary buildings, etc. and apply the 
proceeds of sale thereof towards the satisfaction of any sums due from the contractor under 
the contract and if thereafter there be any balance is outstanding from the contractor, it shall 
be recovered in accordance with the provisions of the contract. 

 Any sums in excess of the amounts due to Government and unsold materials, 
constructional plant, etc., shall be returned to the contractor, provided always that if cost or 
anticipated cost of completion by Government of the works or part of the works is less than 
the amount which the contractor would have been paid had he completed the works or part 
of the works, such benefit shall not accrue to the contractor. 

CLAUSE 15 

 i)  The contractor shall, on receipt of the order in writing of the Engineer-in-Charge 
(whose decision shall be final and binding on the contractor) suspend the progress 
of the works or any part thereof for such time and in such manner as the Engineer-
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in-Charge may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof, for any of the following reasons : 

  a) on account of any default on the part of the contractor or; 

  b) for proper execution of the works or part thereof for reasons other than the 
default of the contractor; or 

  c) for safety of the works or part thereof. 

   The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that 
behalf by the Engineer-in-Charge. 

 ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above, the 
contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25%, for completion of the item or group of items of work for 
which a separate period of completion is specified in the contract and of which the 
suspended work forms a part, and; 

CLAUSE 16 

 All works under or in course of execution or executed in pursuance of the contract shall at 
all times be open and accessible to the inspection and supervision of the Engineer-in-
Charge, his authorised subordinates in charge of the work and all the superior officers, 
officer of the Quality Control Organisation of the Department and of the Cabinet (Technical) 
Vigilance, and the contractor shall, at all times, during the usual working hours and at all 
other times at which reasonable notice of the visit of such officers has been given to the 
contractor, either himself be present to receive orders and instructions of have a 
responsible agent duly accredited in writing, present for that purpose. Orders given to the 
Contractor's agent shall be considered to have the same force as if they had been given to 
the contractor himself. 

 If it shall appear to the Engineer-in-Charge or his higher authority or his authorised 
subordinates in charge of the work or to the Cabinet (Technical) Vigilance or his 
subordinate officers, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or article provides by him for the execution of the work 
which are unsound or of a quality inferior to that contracted or otherwise not in accordance 
with the contract the contractor shall, on demand in writing which shall be made within the 
period specified in schedule – F of contract data from the Engineer-in-Charge specifying the 
work, materials or articles complained of notwithstanding that the same may have been 
passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 
specified in whole or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable materials or articles 
at his own charge and cost. In the event of the contractor failing do so within a period 
specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be 
liable to pay compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default. 

 In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the competent 
authority may consider reasonable during the preparation of on account bills or final bill if 
the item is so acceptable without detriment to the safety and utility of the item and the 
structure and incidental items rectified, or removed and re-executed at the risk and cost or 
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the 
same will be final and binding on the contractor. 

CLAUSE 17 

 If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road curb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wired, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any 
cause whatever or if any defect, shrinkage or other faults appear in the work within defect 
liability period after a certificate final or otherwise of its completion shall have been given by 
the Engineer-in-Charge as aforesaid arising out of defect or improper materials or 
workmanship the contractor shall upon receipt of a notice in writing on that behalf make the 
same good at his own expense or in default the Engineer-in-Charge cause the same to be 
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made good by other workmen and deduct the expense from any sums that may be due or 
at any time thereafter may become due to the contractor, or from his security deposit except 
for the portion pertaining to asphaltic work which is governed by sub-para (iii) of clause 35 
or the proceeds of sale thereof or of a sufficient option thereof. The security deposit of the 
contractor shall not be refunded before the expiry of defected liability period after the issue 
of the certificate final or otherwise, of completion of work, or till the final bill has been 
prepared and passed whichever is later.    

 In case of Maintenance and Operation works of Electrical & Mechanical services, the 
security deposit deducted from contractors shall be refunded within one month from the 
date of final payment or within one month from the date of completion of the maintenance 
contract which ever is earlier. 

CLAUSE 18 

 The contractor shall provide at his own cost all materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-in-Charge's 
stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 
temporary works required for the proper execution of the work, whether original, altered or 
substituted and whether included in the specification or other document forming part of the 
contract or referred to in these conditions or not, or which may be necessary for the 
purpose of satisfying or complying with the requirements of the Engineer-in-Charge as to 
any matter as to which under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage therefore to and from the work. The contractor shall 
also supply without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work or materials. 
Failing his so doing the same may be provided by the Engineer-in-Charge at case to the 
contractor, under this contract or otherwise and/or from his security deposit or the proceeds 
of sale thereof, or of a sufficient portions thereof. 

CLAUSE 18 A 

 In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen's Compensations Act, 1923, Government is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works, Government will recover 
from the contractor the amount of the compensation so paid; and without prejudice to the 
right of the Government under sub-section (2) of section 12, of the said Act, Government 
shall be at liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by Government to the contractor whether under this 
contract or otherwise. Government shall not be bound to contest any claim made against it 
under sub-section (1) Section 12, of the said Act, except on the written request of the 
contractor and upon his giving to Government full security for all costs for which 
Government might become liable in consequence of contesting such claim. 

CLUASE 18 B 

 In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, Government is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above said Act and the rules under 
Clause 19H or under the P.W.D. Contractor's Labour Regulations, or under the Rules 
framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by P.W.D. Contractors, Government will recover from 
the contractor the amount of wages so paid or the amount of expenditure so incurred; and 
without prejudice to the rights of the Government under sub-section (2) of Section 20, and 
sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, 
Government shall be at liberty to recover such amount or any part thereof by deducting it 
from the security deposit or from any sum due by Government to the contractor whether 
under this contract or otherwise Government shall not be bound to contest any claim made 
against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, 
except on the written request of the contractor and upon his giving to the Government full 
security for all costs for which Government might become liable in contesting such claim. 

CLAUSE 19 
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 The contractor shall obtain a valid licence under the  State Labour Act, and the Contract 
Labour (Regulation and Abolition) Central rules 1971, before the commencement of the 
work, and continue to have a valid license until the completion of the work. The contractor 
shall also abide by the provisions of the Child Labour (Prohibition and Regulation) ACt, 
1986. 

 The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) ACt, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996. 

 Any failure to fulfill these requirements shall attract the penal provisions of the contract 
arising out of the resultant non-execution of the work. 

CLAUSE 19 A 

 No labour below the prescribed age shall be employed on the work. 

CLAUSE 19 B 

 Payment of wages : 

  i) The contractor shall pay to labour employed by him either directly or through 
sub-contractors, wages not less than fair wages as defined in P.W.D. 
Contractor's Labour Regulations or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act 1970 and the contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 

  ii) The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work 
including any labour engaged by his sub-contractors in connection with the said 
work, as if the labour had been immediately employed by him. 

  iii) In respect of all labour directly or indirectly employed in the works for 
performance of the contractor's part of this contract, the contractor shall comply 
with or cause to be complied with the Public Works Department contractor's 
Labour Regulations made by Government from time to time in regard to 
payment of wages, wage period, deductions from wages recovery of wages not 
paid and deductions unauthorisedly made, maintenance of wage books or 
wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of the like 
nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Contract Labour (Regulation And Abolition) 
Central Rules, 1971, wherever applicable. 

  iv) a) The Engineer-in-Charge concerned shall have the right to deduct from 
the moneys due to the contractor any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by 
reason of nonfulfilment of the conditions of the contract for the benefit of 
the workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by their terms of the contract or non-
observance of the Regulations. 

   b) Under the provision of Minimum Wages (Central) Rules 1950, the 
contractor is bound to allow to the labours directly or indirectly employed 
in the works one day rest for 6 days continuous work and pay wages at 
same rate as for duty. In the event of default the Engineer-in-Charge 
shall have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labours and pay the same to the 
persons entitled thereto from any money due to the contractor by the 
Engineer-in-Charge concerned. 

      

  v) The contractor shall comply with the provisions of the Payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Act, 1970, or 
the modifications thereof or any other laws relating thereto and the rules made 
thereunder from time to time. 
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  vi) The contractor shall indemnify and keep indemnified Government again 
payments to be made under and for the observance of the laws aforesaid and 
the P.W.D. Contractor's Labour Regulations without prejudice to his right to 
claim indemnity from his sub-contractors. 

  vii) The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 

  viii) Whatever is the minimum wage for the time being, or if the wage payable 
higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission or otherwise. 

  ix) The contractor shall ensure that no amount by way of commission or otherwise 
is deducted or recovered by the Jamadar from the wage of workmen. 

CLAUSE 19 C 

 In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor's part of this contract, the contractor shall at his own expense arrange for the 
safety provisions as per P.W.D. Safely Code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty 
of Rs. 200/- for each default and in addition the Engineer-in-Charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 

CLAUSE 20 

 The contractor shall at least pay and comply with all the provisions of the Minimum wages 
Act s and rules framed there under other labour laws related to contract labour .  

 

CLAUSE 21 

 The contract shall not be assigned or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in 
the employ of Government in any way relating to his office or employment, or if any such 
officer or person shall become in any way directly or indirectly interested in the contract, the 
Engineer-in-Charge on behalf of the Governor of Bihar shall have power to adopt the 
courses specified in Clause 3 hereof in the interest of Government and in the event of such 
course being adopted the consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

 All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of Government without 
reference to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 

CLUASE 23 

 Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm. 
Where the contractor is an individual or a Hindu undivided family business concern such 
approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where under the partnership firm would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in contravention of Clause 
21 thereof and the same action may be taken, and the same consequences shall ensue as 
provided in the said Clause 21. 

 CLAUSE 24 

 All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 
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direct at what point or points and in what manner they are to be commenced, and from time 
to time carried on. 

CLAUSE 25 

 Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in-before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim right matter or thing whatsoever in any way arising out of or relating to 
contract, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works or the execution or failure to execute the 
same whether arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

 i) If the contractor considered any work demanded of him to be outside the 
requirements of the contract, or dispute any drawings, record or decision given in 
writing by the Engineer-in-Charge on any matter in connection with or arising out of 
the contract or carrying out of the contract or carrying out of the work, to be 
unacceptable, he shall promptly within 7 days request the Superintending Engineer in 
writing for written instruction or decision. Thereupon, the Superintending Engineer 
shall give his written instructions or decision within a period of fifteen days from the 
receipt of the contractor's letter.  

  If the Superintending Engineer fails to give his instructions or decision in writing within 
the aforesaid period or if the contractor is dissatisfied with the instructions or decision 
of the Superintending Engineer, the contractor may, within 15 days of the receipt of 
Superintending Engineer's decision, appeal to the Chief Engineer who shall afford an 
opportunity to the contractor to be heard, if the latter so desires, and to offer evidence 
in support of his appeal. The Chief Engineer shall give his decision within 30 days of 
receipt of contractor's appeal. If the contractor is dissatisfied with this decision, the 
contractor shall within a period of 30 days from receipt of the decision, give notice to 
the Chief Engineer for appointment of arbitrator failing which the said decision shall 
be final binding and conclusive and not referable to adjudication by the arbitrator. 

 ii) Except where the decision has become final, binding and conclusive in terms of Sub 
Para (i) above disputes or difference shall be referred for adjudication through 
arbitrator appointed by Engineer-in-Chief or the administrative head of the said 
P.W.D. If the arbitrator so appointed is unable or unwilling to act or resign his 
appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid. Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. 

  It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the notice 
for appointment of arbitrator and giving reference to the rejection by the Chief 
Engineer of the appeal. 

  It is also a term of this contract that no person other than a person appointed by such 
Engineer-in-Chief or the administrative head of the department as aforesaid should 
act as arbitrator and if for any reason that is not possible, the matter shall not be 
referred to arbitrator at all. 

  It is also a term of this contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims in writing as aforesaid within 45 
days of receiving the intimation from the Engineer-in-Charge that the final bill is ready 
for payment, the claim of the contractor shall be deemed to have been waived and 
absolutely barred and the Government shall be discharged and released of all 
liabilities under the contract in respect of these claims. 

  The arbitration shall be conducted in accordance with the provisions of the Arbitration 
and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment 
thereof and the rules made there under and for the time being in force shall apply to 
the arbitration proceeding under this clause. 

  It is also a term of the contract that if any fees are payable to the arbitrator these shall 
be paid equally by both the parties. 

  It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
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their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
The fees, if any, of the arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties. The cost of the reference 
and of the award (including the fees, if any, of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what manner such costs or 
any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 All arbitration shall be held at PATNA and at no other place.  

CLAUSE 26 

 The contractor shall fully indemnify and deep indemnified the Governor of Bihar against any 
action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in respect 
of any article or part thereof included in the contract. In the event of any claims made under 
the action brought against Government in respect of any such matter as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his 
own expense, to settle any dispute or to conduct any litigation that may arise therefrom, 
provided that the contractor shall not be liable to indemnify the Governor of Bihar if the 
infringement of the patent or design or any alleged patent or design right is the direct result 
of an order passed by the Engineer-in-Charge in this behalf. 

CLAUSE 27 

 When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for 
such items, or if the part of the work in question is not, in the opinion of the Engineer-in-
Charge capable of measurement, The Engineer-in-Charge may at his discretion pay the 
lump-sum amount entered in the estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regard to any sum or sums 
payable to him under the provisions of the clause. 

CLAUSE 28 

 In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian 
Standards Specifications, Indian Road Congress for road works and Indian Building 
Congress for building works or any central government agency.  In case there are no such 
specifications in Bureau of Indian Standards, the work shall be carried out as per 
manufacturers specifications. If not available then as per Department Specifications. In 
case there are no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-Charge. 

 

CLAUSE 29 

 i) Whenever any claim or claims for payment of a sum of money arises out of or under 
the contract or against the contractor, the Engineer-in-Charge or the Government 
shall be entitled to with hold and also have a lien to retain such sum or sums in whole 
or in part from the security, if any deposited by the contractor and for the purpose 
aforesaid, the Engineer-in-Charge or the Government shall be entitled to withhold the 
security deposit, if any, furnished as the case may be and also have a lien over the 
same pending finalisation or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the Engineer-in-Charge or the Government shall 
be entitled to withhold and have a lien to retain to the extent of payable or which may 
at any time thereafter become payable to the contractor under the same contract or 
any other contract with the Engineer-in-Charge of the Government or any contracting 
person through the Engineer-in-Charge of the Government or any contraction person 
through the Engineer-in-Charge pending finalisation of adjudication of any such claim. 

  It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or Government 
will be kept withheld or retained as such by the Engineer-in-Charge or Government till 
the claim arising out of or under the contract is determined by the arbitrator (if the 
contract is governed by the arbitration clause) or by the competent court, as the case 
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may be and that the contractor will have no claim for interest or damages whatsoever 
on any account in respect of such withholding or retention under the lien referred to 
above and duly notified as such to the contractor. For the purpose of this clause, 
where the contractor is a partnership firm or a limited company, the Engineer-in-
Charge or the Government shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from any sum found 
payable to any partner/limited company as the case may be, whether in his individual 
capacity or otherwise. 

 ii) Government shall have the right to cause an audit and technical examination of the 
works and the final bills of the contractor including all supporting vouchers, abstract 
etc., to be made after payment of the final bill and if as a result of such audit and 
technical examination any sum is found to have been overpaid in respect of any work 
done by the contractor under the contract or any work claimed to have been done by 
him under the contract and found not to have been executed, the contractor shall be 
liable to refund the amount of over-payment and it shall be lawful for Government to 
recover the same from him in the manner prescribed in sub-clause (i) of this clause or 
in any other manner legally permissible; and if is found that the contractor was paid 
less than what was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by Government to 
the contractor, without any interest thereon whatsoever. 

CLAUSE 29 A 

 Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the Government or any other contracting person or persons through 
Engineer-in-Charge against any claim of the Engineer-in-Charge or Government or such 
other person or persons in respect of payment of a sum of money arising out of or under 
any other contract made by the contractor with the Engineer-in-Charge or the Government 
or with such other person or persons. 

 It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the Government will be kept withheld or retained as 
such by the Engineer-in-Charge or the Government till his claim arising out of the same 
contract or any other contract is either mutually settled or determined by the arbitration 
clause or by the competent court, as the case may be and that the contractor shall have no 
claim for interest or damages whatsoever on this account or on any other ground in respect 
of any sum of money withheld or retained under this clause and duly notified as such to the 
contractor. 

CLAUSE 30 

 The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions. 

 i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

 ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor?(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

CLAUSE 31 Notwithstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of 
Government either by issue from Government stocks or purchase made under orders 
or permits or licences issued by Government the contractor shall hold the said 
materials economically and solely for the purpose of the contract and not dispose of 
them without the written permission of the Government and return, if required by the 
Engineer in Charge, all surplus or unserviceable materials that may be left with him 
after the completion of the contract or at its termination for any reason whatsoever on 
being paid or credited such price as the Engineer in Charge shall determine having 
due regard to the condition of the materials. The price allowed to the contractor 
however shall not exceed the amount charged to him excluding the element of 
storage charges. The decision of the Engineer in Charge shall be final and 
conclusive. In the event of breach of the aforesaid condition the contractor shall in 
addition to throwing himself open to action for contravention of the term of the licence 
or permit and/or for criminal breach of trust, be liable to Government for all moneys, 
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advantages or profits resulting or which in the usual course would have resulted to 
him by reason of such breach. 

CLAUSE 32 

 i) The contractor shall arrange at his own expense all tools, plant machinery and 
equipment (hereinafter referred to as T & P) required for execution of the work except 
for the Plant & Machinery listed in Schedule 'C' and stipulated for issue to the 
contractor. If the contractor requires any item of T & P on hire from the T & P 
available will, if such item is available, hire it to the contractor at rates to be agreed 
upon between him and the Engineer-in-Charge. In such a case all the conditions 
hereunder for issue of T & P shall also be applicable to such T & P as is agreed to be 
issued. 

 ii) Plant and Machinery when supplied on hire charges shown in Schedule 'C' shall be 
made over and taken back at the departmental equipment yard/shed shown in 
Schedule 'C' and the contractor shall bear the cost of carriage from the place of issue 
to the site of work and back. The contractor shall be responsible to return the plant 
and machinery in the condition in which it was handed over to him, and he shall be 
responsible for all damage caused to the said plant and machinery at the site of work 
or elsewhere in operation and otherwise during transit including damage to or loss of 
plant and for all losses due to his failure to return the same soon after the completion 
of the work for which it was issued. The Divisional Engineer shall be the sole judge to 
determine the liability of the contractor and its extent in this regard and his decision 
shall be final and binding on the contractor.  

 iii) The plant and machinery as stipulated above will be issued as and when available 
and if required by the contractor. The contractor shall arrange his programme of work 
according to the availability of the plant and machinery and no claim, whatsoever, will 
be entertained from him for any delay in supply by the Department. 

 iv) The hire charges shall be recovered at the prescribed rates from and inclusive of the 
date the plant and machinery made over up to and inclusive of the date of the return 
in good order even though the same may not have been working for any cause 
except major breakdown due to no fault of the contractor or fauity use requiring more 
than three working days continuously (excluding intervening holidays and Sundays) 
for bringing the plant in order. The contractor shall immediately intimate in writing to 
the Engineer in Charge when any plant or machinery gets out of order requiring major 
repairs as aforesaid. The Engineer in Charge shall record the date and time of receipt 
of such intimation in the log sheet of the plant or machinery. Based on this if the 
breakdown occurs before lunch period or major breakdown will be computed 
considering half a day's breakdown on the day of complaint. If the breakdown occurs 
in the post lunch period of major breakdown will be computed starting from the next 
working day. In case of any dispute under this clause the decision of the 
Superintending Engineer shall be final and binding on the contractor. 

 v) The hire charges shown above are for each day of 8 hours (inclusive of the one-hour 
lunch break) or part thereof. 

 vi) Hire charges will include service of operating staff as required and also supply of 
lubricating oil and stores for cleaning purposes. Power fuel of approved type, 
firewood, kerosene oil etc. for running the plant and machinery and also the full time 
chowkidar for guarding the plant and machinery against any loss or damage shall be 
arranged by the contractor who shall be fully responsible for the safeguard and 
security of plant and machinery. The contractor shall on or before the supply of plant 
and machinery sign an agreement indemnifying the Department against any loss or 
damage caused to the plant and machinery either during transit or at site of work. 

  vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 
one hour lunch break. In case of an urgent work however, the Engineer in Charge  
may, at his discretion, allow the plant and machinery to be worked for more than 
normal period or 8 hours a day. In that case the hourly hire charges for overtime to 
charge (1/8)th of the daily charges) subject to a minimum of half day's normal 
charges on any particular day. For working out hire charges for over time a period of 
half an hour and above will be charged as one hour and a period of less than hflf an 
hour will be ignored. 
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  viii) The contractor shall release the plant and machinery every seventh day for periodical 
servicing and/or wash out which may take about three to four hours or more. Hire 
charges for full day shall be recovered from the contractor for the day of 
servicing/Wash out irrespective of the period employed in servicing. 

   ix) The plant and machinery once issued to the contractor shall not be returned by him 
on account of lack of arrangements of labour and materials, etc. on his part, the same 
will be returned only when they are required for major repairs or when in the opinion 
of the Engineer in Charge the work or a portion of work for which the same was 
issued is completed.  

    x) Log Book for recording the hours of daily work for each of the plant and machinery 
supplied to the contractor will be maintained by the Department and will be 
countersigned by the contractor or his authorised agent daily. In case the contractor 
contests the correctness of the entries and/or fails to sign the Log Book the decision 
of the Engineer in Charge shall be finaland binding on him. Hire charges will be 
calculated according to the entries in the Log Book and will be binding on the 
contractor. Recovery on account of hire charges for road rollers shall be made for the 
minimum number of days worked out on the assumption that a roller can consolidate 
per day and maximum quantity of materials or area surfacing as noted against each 
in the annexed statement (see attached annexure). 

   xi) In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each occasion. 

  a)In case rollers for consolidation are employed by the contractor himself, log 
book for such rollers shall be maintained in the same manner as is done in case 
of departmental rollers, maximum quantity of any item to be consolidated for each 
roller day shall also be same as in Annexure to Clause 34(x). For less use of 
rollers recovery for the less roller days shall be made at the stipulated issue rate.  

  xii) The contractor shall be responsible to return the plant and machinery in the condition 
in which it was handed over to him and he shall be responsible for all damage caused 
to the said plant and machinery at the site of work or elsewhere in operation or 
otherwise or during transit including damage to or loss of parts, and for all losses due 
to him failure to return the same soon after the completion of the work for which it was 
issued. The Divisional Engineer shall be the sole judge to determine the liability of the 
contractor and its extent in this regard and his decision shall be final and binding on 
the contractor. 

 xiii) The contractor will be exempted for levy of any hire charges for the number of days 
he is called upon in writing by the Engineer in Charge to suspend execution of the 
work provided Government plant and machinery in question have, in fact remained 
idle with the contractor because of the suspension. 

 xiv) In the event of the contractor not requiring any item of plant and machinery issued by 
Government though not stipulated for issue in Schedule 'C' any time after taking 
delivery at the place of issue, he may return it after two days written notice or at any 
time without notice if he agrees to pay hire charges for two additional days without in 
any way affecting the right of the Engineer in-Charge to use the said plant and 
machinery during the said period of two days as he likes including hiring out to a third 
party. 

CLAUSE 33 

 Contractors Superintendence, Supervision, Technical Staff & Employees 

 i) The contractor shall provide all necessary superintendence during execution of the 
work and as along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 

  The contractor  along with bidding of the tender , intimate in writing to the Engineer-
in-Charge the name, qualifications, experience, age, address and other particulars 
along with certificates, of the technical representative to be in charge of the work. If 
there is any change then the new incumbents qualifications and experience shall not 
be lower than specified in Schedule in I.T.B. (Annexure – 2).  The Engineer-in-Charge 
shall within 15 days of issue of letter of acceptance intimate in writing his approval or 
otherwise it is deemed to be approved. Any such approval may at any time be 
withdrawn and in case of such withdrawal the contractor shall appoint another such 
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representative according to the provisions of this clause. Decision of the tender 
accepting authority / Superintending Engineer shall be final and binding on the 
contractor in this respect. Technical staff shall be available at site within fifteen days 
of start of work. 

  If the contractor (or any partner in case of firm/company) himself has such 
qualifications, it will not be necessary for the said contractor to appoint such a 
principal technical representative but the contractor shall designate and appoint a 
responsible agent to represent him and to be present at the work whenever the 
contractor is not in a position to be so present. All the provisions applicable to the 
principal technical representative under the Clause will also be applicable in such a 
case to contractor or his responsible agent.  The principal technical representative 
and/or the contractor or his responsible authorised agent shall be actually available at 
site at least two working days every week, these days shall be determined in advance 
and also during recording of measurement of works and whenever so required by the 
Engineer-in-Charge by a notice as aforesaid and shall also note down instructions 
conveyed by the Engineer-in-Charge or his designated representative in the site 
order book and in token of acceptance of measurements. There shall be no objection 
if the representative/agent looks after more than one work and not more than three 
works in the same station provided these details are disclosed to the Engineer-in-
Charge and he shall be satisfied that the provisions and the purpose of the clause are 
fulfilled satisfactorily. 

  If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative or agent is effectively 
appointed or is effectively attending or fulfilling the provision of this clause, a recovery 
shall be effected from the contractor as specified in Schedule 'F' and the decision of 
the Engineer-in-Charge as recorded in the site order book and measurement 
recorded in Measurement Books shall be final and binding on the contractor. Further 
if the contractor fails to appoint a suitable technical representative or responsible 
agent and if such appointed persons are not effectively present or do not discharge 
their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 
suspend the execution of the work until such date as a suitable agent is appointed 
and the contractor shall submit a certificate of employment of the technical 
representative/responsible agent along with every on account bill/fixed bill and shall 
produce evidence if at any time so required by the Engineer-in-Charge. 

ii)  The contractor shall provide and employ on the site only such technical assistants as 
are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent  to give proper supervision to the work. 

  The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

  The Engineer in Charge shall be at liberty to object to and require the contractor to 
remove from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer in Charge to be undesirable. Such person shall 
not be employed again at works site without the written permission of the Engineer in 
Charge and the persons so removed shall be replaced as soon as possible  by 
competent substitutes. 

 CLAUSE 34 

 i) Sales Tax or any other tax on materials in respect of this contract shall be payable by 
the contractor according to law in effect. 

 ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 
earth, moorum, sand chips bajri, stone, kankar, etc. from local authorities. 

 iii) If pursuant to or under any law, notification or order any royalty, cess or the hike 
becomes payable to the Government of India and does not at any time become 
payable by the contractor to the State Government/ Local authorities in respect of any 
material used by the contractor in the works then in such a case, it shall be lawful to 
the Government of India and it will have the right and be entitled to recover the 
amount paid in the circumstances as aforesaid from the dues of the contractor. 

CLAUSE 35 
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 i) All tendered rates shall be inclusive of all taxes and levies payable under respective 
statutes. However, pursuant to the Constitution (46th Amendment) Act. 1982, if any 
further tax or levy is imposed by Statute, after the last stipulated date for the receipt of 
tender including extensions if any and the contractor thereupon necessarily and 
properly pays such taxes/levies the contractor shall be reimbursed the amount so 
paid, provided such payments, if any, is not, in the opinion of the  Chief Engineer ( 
whose decision shall be final and binding on the contractor) attributable to delay in 
execution of work within the control of the contractor. 

 ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorised representative of the Government and/or the Engineer-in-Charge 
and further shall furnish such other information/document as the Engineer-in-Charge 
may require from time to time. 

 iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a 
written notice thereof to the Engineer-in-Charge that the same is given pursuant to 
this condition, together with all necessary information relating thereto. 

 

CLAUSE 36 

 If the contractor is imprisoned, becomes insolvent compound with his creditors, has a 
receiving order made against him or carries on business under a receiver for the benefit of 
the creditors or any of them, or being a partnership firm becomes dissolved, or being a 
company or corporations goes into liquidation or commences to be wound up not being a 
voluntary winding up for the purpose only of amalgamation or reconstitution the department 
shall be at liberty.  

(a) To give such liquidator, receiver, or other person in whom the contract may become 
vested, the option of carrying out the contract or a portion there of to be determined 
by the department, subject to his providing an appropriate guarantee for the 
performance of such contract or. 

(b)  To terminate the contract, forthwith by notice in writing to the contractor, the 
liquidator, the receiver or person in whom the contract may become vested and take 
further action as provided in the relevant clauses of the contract.  

CLAUSE 37 

 Without prejudice to any of the rights or remedies under this contract if the contractor dies, 
the Divisional Officer on behalf of the Governor of Bihar shall have the option of terminating 
the contract without compensation to the contractor after the affidavit of his/ their legal 
heir/heirs that they are not going to be in this profession in future. 

CLAUSE 38 

The contractor shall not be permitted to tender for works in the P.W.D. Division (responsible 
for award and execution of contracts) in which his near relative is posted as Divisional 
Accountant or as an officer in any capacity between the grades of the Superintending 
Engineer and Assistant Engineer (both inclusive). He shall also intimate the names of 
persons who are working with him in any capacity or are subsequently employed by him 
and who are near relatives to any Gazetted Officer in the P.W.D. or in the concerned 
department. Any breach of this condition by the contractors of this Department shall lead to 
blacklisting. If the contractor is registered in any other department, he shall be debarred 
from tendering in P.W.D. for any breach of this condition. 

NOTE : By the term “near relatives” is meant wife, husband, parents and grand parents, 
children and grand children, brothers and sisters, uncles, aunts and cousins and their 
corresponding in law. 

CLAUSE 39 

 No engineer of gazetted rank of other gazetted officer employed in engineering of 
administrative duties in an engineering department of the Government of Bihar shall work 
as a contractor or employee of a contractor for a period of two years after his retirement 
from government service without the previous permission of State Government in writing. 
This contract is liable to be cancelled if either the contractor or any of his employees is 
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found at any time to be such a person who had not obtained said permission prior to 
engagement in the contractor’s service, as the case may be.  

CLAUSE 40 

 i) After completion of the work and also at any intermediate stage in the event of non reconciliation of 
materials issued, consumed and in balance (see Clause 10) theoretical quantity of materials issued by 
the Government for use in the work shall be calculated on the basis and method given hereunder. 

 a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 
bitumen required different items of work as shown in the Schedule of Rates mentioned in-Schedule 
'F'. In case any item is executed for which standard constants for the consumption of cement or 
bitumen are not available in the above mentioned schedule/statement or cannot be derived from the 
same  shall be calculated on the basis of standard formula to be laid down by the Engineer in 
Charge. 

b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken 
as the quantity required as per design or as authorised by Engineer in Charge, including authorised 
lappages, chairs etc., plus 3% wastage due to cutting into pieces, such theoretical quantity being 
determined and compared with the actual issues each diameter wise, section wise and categoriwise 
 separately. 

c) For any other material as per actual requirements. 

ii) Over the theoretical quantities of materials so computed a variation shall be allowed as specified in 
Schedule 'F'. The difference in the net quantities of material actually issued to the contractor and the 
theoretical quantities including such authorised variation, if not returned by the contractor or if not fully 
reconciled to the satisfaction of the Engineer in Charge within fifteen days of the issue of written 
notice by the Engineer in Charge to this effect shall be recovered at the rates specified in Schedule 'F' 
without prejudice to the provision of the relevant conditions regarding return of materials governing the 
contract. Decision of Engineer in Charge in regard to theoretical quantities of materials, which should 
have been actually used as per the Annexure of the standard schedule of rates and recovery at rates 
specified in Schedule 'F', shall be final & binding on the contractor  

For not scheduled items, the decision of the Superintending Engineer regarding theoretical quantities 
of materials, which should have been actually used, shall be final and binding on the contractor. 

iii) The said action under this clause is without prejudice to the right of the Government  to take action 
against the contractor under any other conditions of contract for not doing the work according to the 
prescribed specifications. 

CLAUSE 41 

 On completion of the whole of the work, half of the total amount of security shall be repaid 
to the contractor after six months of completion. However, the balance half of the total 
amount of security will be returned after completion of defect liability period and after the 
Engineer has certified that all defects notified by him to the contractor before the end of this 
period have been corrected and also after recovery of any dues.  

  CLUASE 42 

 Technical officers / staff deployed by the Contractor at any construction site will also be 
responsible for inferior quality / poor performance of any work and his name will be 
circulated to all works division of the P.W.D. to debar from any other site, if his name is 
being proposed by other contractor. 

CLAUSE 43 

 All risks of loss of or damage to physical property and of personal injury and death which 
arise during and in consequence of the performance of the Contract other than the 
excepted risks are the responsibility of the Contractor. 

CLAUSE 44 

 The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the 
amounts and deductibles stated in the Contract Data for the following events which are due 
to the Contractor's risks : 

(a) loss of or damage to the Works, Plant and Materials ; 

(b) loss of or damage to Equipment; 

(c) loss of or damage of property (except the Works, Plant, Materials and 
Equipment) in connection with the Contract; and 

Release of 
Security deposit  

Contractor's 
Risks 

Insurance 

Return of material 
and recovery for 
excess material 
issued 

Responsibility of 
Technical Staff and 
employees 
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(d) personal injury or death. 

 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer 
for the Engineer's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify 
the loss or damage incurred. 

 If the Contractor does not provide any of the policies and certificates required, the Employer 
may effect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due. 

 Alteration to the terms of an insurance shall not be made without the approval of the 
Engineer. 

 Both parties shall comply with any conditions of the insurance policies. 

             

CLAUSE 45 

 The Contractor shall, within the time stated in  special Conditions of contract after the date 
of the Letter of Acceptance, provide to the Engineer for his information a detailed cash flow 
estimate, in quarterly periods, of all payments to which the Contractor will be entitled under 
the Contract and the Contractor shall subsequently supply revised cash flow estimates at 
quarterly intervals, if required to do so by the Engineer. in charge 

CLAUSE 46 
 The Contractor shall, throughout the execution and completion of the Works and the 

remedying of any defects therein : 

(a) have full regard for the safety of all persons entitled to be upon the Site and keep the 
Site (so far as the same is under his control) and the Works (so far as the same are not 
completed or occupied by the Employer) in an orderly state appropriate to the 
avoidance of danger to such persons, 

(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and 
watchmen and where necessary or required by the Engineer or by any duly constituted 
authority, for the protection of the Works or for the safety and convenience of the public 
or others, and 

(c) take all reasonable steps to protect the environment on and off the Site and to avoid 
damage or nuisance to persons or to property of the public or others resulting from 
pollution, noise or other causes arising as a consequence of his methods of operation. 

CLAUSE 47 
 All samples shall be supplied by the Contractor at his own cost if the supply thereof is 

clearly intended by or provided for in the Contract. 

CLAUSE 48 
 The cost of making any test shall be borne by the Contractor if such test is : 

(a) clearly intended by or provided for in the Contract, or 

(b) particularised in the Contract (in case only of a test under load or of a test to ascertain 
whether the design of any finished or partially finished work is appropriate for the 
purposes which it was intended to fulfill) in sufficient detail to enable the Contractor to 
price or allow for the same in his Tender. 

CLAUSE 49 
If any test required by the Engineer which is : 

(a) not so intended by or provided for, 

(b) (in the cases above mentioned) not so particularised, or 

(c) (though so intended or provided for) required by the Engineer to be carried out at any 
place other than the Site or the place of manufacture, fabrication or preparation of the 
materials or Plant tested, 

Cash Flow 
Estimate to be 
Submitted 

Cost of 
Samples 

Cost of Tests 

Cost of Tests not 
Provided for 

Safety, Security 
and Protection of 
the Environment 
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shows the materials, Plant or workmanship not to be in accordance with the provisions 
of the Contract to the satisfaction of the Engineer, then the cost of such test shall be 
borne by the Contractor, but in any other case department will bear the cost. 

 

 

  

CLAUSE 50 
 The contractor shall commence the Works as soon as is reasonably possible after the 

receipt by him of a notice to this effect from the Engineer, which notice shall be issued 
within the time stated in the Appendix to Tender after the date of the Letter of Acceptance. 
Thereafter, the Contractor shall proceed with the Works with due expedition and without 
delay. 

CLAUSE 51 
 If any part of the Permanent Works has been substantially completed and has satisfactorily 

passed any Test on Completion prescribed by the Contract, the Engineer may issue a 
Taking-Over Certificate in respect of that part of the Permanent Works before completion of 
the Works and, upon the issue of such Certificate, the Contractor shall be deemed to have 
undertaken to complete with due expedition any outstanding work in that part of the 
Permanent Works during the Defects Liability Period. 

CLAUSE 52  

 Force Majeure 
 Neither party shall be liable to the other for any loss or damage occasioned by or arising out 

of acts of GOD such has Unprecedented flood, Volcanic eruption, Earthquake or other 
convulsion of nature and other acts such as general/ partial strikes by a section of 
government employees/ invasion, the act of foreign countries/ hostilities or war like 
operations before or after declaration of war, rebellion/ military or usurped power which 
prevent performance of the contract and which could not have been foreseen or avoided by 
a prudent person.  

CLAUSE 53  

 Recovery 
 Any amount found recoverable from the contractor shall be recovered as public demand 

under the Bihar Public Demand Act. without prejudice to any other mode of recovery.  

NOTE : 

In case of difference or ambiguity in Hindi and English version, the English version will prevail. 
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SECTION  4 

CONTRACT DATA 
(PROFORMA OF SCHEDULES) 
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PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE 'A' 
Schedule of quantities 

Sl. 
No. 

Description of Item(with 
brief specification and 
reference to book of 

specification) 

BILL OF QUANTITY Amount 

Quantity Unit Rate  

In figure In words  

1 2 3 4 5 6 7 

 

 

 

 

 

Attached      

 

SCHEDULE 'B' 
Schedule of materials to be issued to the contractor. 

S. 
No. 

Description of item Quantity Rates in figures & words at 
which the material will be 
charged to the contractor 

Place of Issue 

1 2 3 4 5 

 

 

 

 

Nil    

 

SCHEDULE  'C' 
Tools and plants to be hired to the contractor 

Sl. 
No. 

Description Hire charge per day Place of Issue 

1 2 6 7 

 

 

 

 

Nil   

 

SCHEDULE  'D' 
Extra schedule for specific requirements/ document for the work, if any. 

 

SCHEDULE  'F' 
Schedule of component of Cement, Steel, other Materials, Labour etc. for price escalation. 
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CLAUSE 10 CC 

Component of Cement- 
expressed as percent of total value of work. 
 

Pc 
_______________________% 

Component of Steel- 
expressed as percent of total value of work. 
 

Ps 
_______________________% 

Component of civil (except cement & steel)/ 
Electrical construction Materials expressed as 
percent of total value of work- 
 

Pm 
_______________________% 

Component of Bitumen - 
expressed as percent of total value of work. 
 

As per BOQ 

Component of Labour- 
expressed as percent of total value of work. As per BOQ 

 
Component of P.O.L. – 
expressed as percent of total value of work. 

As per BOQ 

 
Component of Plant & Machinery – 
expressed as percent of total value of work. 

As per BOQ 

 

SCHEDULE  'F' 
Reference to General Condition of Contract. 

Name of work : Maintenance work of Mohania-Ara Road (NH-30) CH: 0.00 to 116.76 KM 
 

Estimated cost of work :   Rs. 11,29,15,508.00  
i) Earnest money : Rs. 2% upto 10 Crores & 1 percent of the amount above 10  

    crores 

ii) Performance Guarantee: 2% of tendered value including earnest money. 

iii) Security Deposit : 8% of tendered value. 
iv) Defect Liability period: Three Years. 

v) Rate of Interest : As Decided by Department. 
 
GENERAL RULES AND : Officer inviting tender DGM (Tech), CPIU, Patna,                                           
     
DIRECTIONS  Maximum percentage for quantity of 
    items of work to be executed beyond 
    which rates are to be determined in 
    accordance with Clauses 12.2 & 12.3             See below 

Definitions: 

2(v) Engineer-in-Charge DGM (Tech), CPIU, Patna 

2(x) Percentage on cost of materials and 
labour to cover all overheads and profits. 

 

10 % 

2(xi) Standard Schedule of Rates RCD, Bihar Effective from 02.07.2012 
2(xii) Department & Employer Bihar State Road Development 

Corporation Limited, Patna 
9(ii) Standard PWD Contract Form PWD 2/3 as modified & corrected upto 

________________________________ 
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Clause 1 
 

i) Time allowed for submission of performance Guarantee 
from the date of issue of letter of acceptance, in days 

7 (Seven) days 

ii) Maximum allowable extension beyond the period 
provided in i) above in days 

3 (Three) days 

Clause 2 

  Authority for fixing compensation DGM (Tech), CPIU, Patna,                                           
  under clause 2.   

Clause 2A 

  Whether Clause 2A shall be applicable       Yes 

Clause 5 

  Number of days from the date of issue of  
  notice to start. Same day 

  Mile stone(s) as per table given below: 

Table of Mile Stone(s) 

Sl. 
No. 

Description of 
Milestone(Physical) 

Time allowed in days 
(from date of start) 

Amount to be with-held in case      
of non achievement of milestone 

1. 30% 30 days 0.5 % weekly penalty 

2. 30% 30 days  

3. 40% 30 days  

.    

 

AND 

Sl. 
No. 

Financial Progress Time allowed  
(from date of start) 

Amount to be with-held in case      
of non achievement of milestone 

1. 1/8TH (of whole work) 1/4TH (of whole work) In the event of not achieving the 
necessary progress as assessed 
from the running payments, 1% 
of the tendered value of work will 
be withheld for failure of each 
milestone. 

2. 3/8TH (of whole work) 1/2TH (of whole work) 

3. 3/4TH (of whole work) 3/4TH (of whole work) 

4. Full Full 

 

Time allowed for execution of work 
 

3 Months 

Authority to give fair and reasonable 
extension of time for completion of work. 

DGM (Tech), in case of repair work.  
      General Manager/ Chief      
General Manager in case of original 
work as per limit. Engineer-In-Chief 
in case of work where price 
escalation is allowed. 

Clause 7 
Gross work to be done together with net payment/ 
adjustment of advances for material collected, if 
any, since the last such payment for being eligible 
to interim payment 

 

 

As per Rule / 10% of BOQ 

 

Clause 10CC 
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Cluase 10CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column 

18  (Eighteen) Months 

 

Clause 11 
Specifications to be followed for execution of work As per IRC Specification 

 

Clause 12 

Deviation, variation Extent 
and pricing. 

As per P.W.D. Code 
clause 182A, 292XII, 
293XVII & 294XVI 

 

Clause 16 

Competent Authority for 
deciding reduced rates. 

      General Manager 

• The following document also form part 
of the contract. Special Condition attached. 

• The law, which applies to the contract, is 
 The Law of Union of India. 

• The court of jurisdiction  Patna 
• The Language of contract document  English 
• The limit of sub-contracting  Nil 
• The Currency of the Contract is  Indian Rupees  
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SECTION 5 

SPECIAL CONDITION OF CONTRACT 
(Condition of Particular Application) 
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SPECIAL CONDITION OF CONTRACT 
 
1. Only those contractors required to submit the tenders who own at least under 

mentioned machineries and men power the machineries to be deployed at works 
should not be old more than five years 

 (A) Required Machineries  

 
 
(B)   Required Key personnel’s  
 

• Project Manager -1 
• Site Engineer -2 
• Plant Engineer-1 
• Quantity Surveyor  -1 
• Soil & Material Engineer -1 

 
2. Contractors shall submit a list of Machinery as per format given below : 
        Availability of key items of contractor’s Equipments essential carrying out the 

works. 
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Name of 
Equipment 

Requirement No. / 
Capacity of 

machine to be used 
for this work 

Availability proposal Remarks 

Owned Nos. / 
Capacity 

Age / 
Condition 
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Contractor shall submit the details of technical personnel available with their firm as 
per format given blow : - 
 

Qualifications and experience of key personnel required for administration 
and execution of the contract. (attached biographical data.) 
 

Position Name Qualification Year of 
Experience    
(General) 

Year of Experience in the 
proposed position 

     

     

 
3 (a) The methodology and equipment to be used on the project shall be furnished 

by the Contractor to the Engineer-in-charge well in advance of 
commencement of work and approval of the Engineer-in-charge must be 
obtained prior to its adoption and use. 

(b) The contractor shall give a trial run of the equipment for establishing its 
capability to achieve the laid down specifications and tolerance to the 
satisfaction of the Engineer-in-charge before commencement of work if so 
desired by the Engineer-in-charge. 

(c) All equipment provided shall be of proven efficiency and shall be operated 
and maintained at all times in a manner acceptable to the Engineer-in-charge. 

(d) No equipment or personnel will be removed from site without permission of 
the Engineer-in-charge. 

(e) Use of Paver will be essential for the work. 
 
4 The contractor has to furnish the list of works executed during the last three years and 

present running works in hand. The quality of work must be certified by Executive 
Engineer/Superintending Engineer of respective works. 
 

d. Bidders must have valid licence for quarry in Bihar. Copy of valid 
licence must be enclosed with request letter to issue the tender 
document. This has also  need to be enclosed with tender document. 

e.  
f. Bidders must have a minimum 50% of required quantity of GSB and 

other required aggregates in stock at the time of bidding since  the 
work is of emergent nature. Bidders shall have to  submit the affidavit 
for availability of material with the tender document, which may be 
verified before the award of tender.  

 
g. Bidders must have successfully executed equal amount of work (Tender 

amount) in a period of four months, out of which one on account bill 
should not be less than amounting to Rs. Two crores only. This type of 
work executed in Bihar shall be preferred. Bidder has to submit 
required certificate from the principle employer. 

 
h. Bidders must have sufficient required machineries and Men power as 

mentioned below to mobile immediately to the site to complete the 
work in stipulated time. 

i.   
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5     Tenderer should submit the ownership of the machineries required for the 
execution of  this work. 

 
6 Tenderer must inspect the site before filling tender and all papers attached in tender 

should be signed by tenderer. 
 
7 It will be presumed that the tenderer has carefully examined the bill of Quantity 

specification, condition, approved quarries, roads, ghats, river conditions, Railway 
station, leads, plots access road, site etc. complete and have satisfied himself as to 
the nature, extent of the liability of the work road approaches means of 
communication and access to the site availability of labour in connection with the 
completion of the work. No claim either for cost or for extension of time will be 
entertained on any one of these or similar ground. Delay in allotment of wagons 
shall not be a ground for time extension. 

 
8 Quantities mentioned in the bill of quantities may decrease or increase. 
 
9 In case of successful tender the amount of the earnest money will be transferred to 

the initial security deposited and balance amount will be deposited by the contractor 
to cover up five percent security deposit before execution of the agreement. The total 
deposit shall be ten percent of his tender amount and the remaining five percent will 
be deducted from running bill. 

 
10 No claim will be entertained for any increase in Railway Freight, fluctuation of date 

for labour and materials in the marked if any during the progress of work and after 
execution of agreement. 

 
11 The rate to be quoted by the tenderer will be inclusive of the cost of materials 

transport charges up to the work site with loading and unloading involved a various 
works site, royalty and all type of state and central taxes. The complete rate as above 
only will be considered by the department. 

 
12 Conditional tender shall be outright rejected. 
 
13 In the event of the tender being submitted by a firm it must be signed by each 

member or by a person holding the power of attorney authorizing him to do so. 
 
14 No claim shall be entertained due to rise in price of lubricants and spare parts of 

vehicles or in taxes by Govt. or cost of labour or any materials or other cost. 
 
15 The terms and conditions stated in the detailed tender documents together with the 

F2 condition shall form the basis of contract. 
16 The materials shall be supplied from the approved quarries. Before using the 

materials in works, samples of materials are got to be approved from Competent 
Authority.  

 
17 The ministry’s specifications for Road and Bridge works (4th revision) will form part 

of the contract documents and the contractor will be legally bound to the various 
stipulations made there in unless and otherwise specifically relaxed of waived 
wholly of partly through a special clause in the contract document. 
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18 (a)Bitumen shall be supplied by the contractor. The Bitumen shall be 60/70 or 
80/100 penetration grade or as directed by Engineer-in-charge confirming to 
I.S. 73 specifications such as penetration, softening point, solubility, flash 
point, ductility, loss on heating etc. 

(b) The bitumen shall be procured only from the Government of India, 
undertaking oil company. 

(c) The contractor shall have to report and submit the documents to the DGM 
(Tech), CPIU, Patna within 48 hours of the receipt of the bitumen from the oil 
company. 

(d) The contractor shall test the bitumen as per I.S. 73 in his own laboratory 
established at the site with his own qualified technician and submit the test 
results within seven days from the receipt of bitumen from oil company. 

(e) The DGM (Tech), CPIU, Patna himself or his authorized representative shall 
collect the bitumen sample from procured bitumen and test as per I.S. 73 in the 
departmental laboratory within seven days from the receipt of bitumen sample. 

(f) The work from this procured bitumen shall only be allowed if the test results 
of the bitumen sample conducted as per I.S. 73 by the Engineer-in-Charge 
found to be satisfactory. 

(g) No advance payment shall be made to the contractor by the department against 
the supplied / procured bitumen. 

(h) If any type of dispute in either bitumen procurement or its procurement or its 
specification decision of the concerned General Manager will be the final and 
binding. 

 
19 The contractor shall have to abide by the Labour Act and Minimum Wages Act, 

MVI Act forced in the area from time to time. 
 
20 The contractor will provide necessary facilities to the laborers and insurance 

coverage as per rules. 
 
21 The contractor shall make adequate arrangement for the safety of the labours during 

execution the works. He will be responsible for accident if occurs at his works site. 
Adequate compensation for the same will have to be paid by him as decided by 
competent authority. 

 
22 No claim for non-availability or delay in supply of departmental materials if shall be 

entertained. 
 
23 (a)The contractor shall rectify at his own cost in case the work is found to be 

defective during checking & liability period. 
(b) fu"ks/k dk;Z dh ;kfpdk & 27 esa ifjHkkf"kr fMQsDV ykbfCyVh fuEu :is.k gksxkA 

 etcwrhdj.k@vkbZ0 vkj0 D;w0 ih0@pkSM+hdj.k] fo"ks’k ejEefr rFkk vU; dk;Z --- rhu o"kZ 
  

24 It will be the responsibility of the contractor to pay royalty of mines materials. The 
contractor shall submit form "M" and "N" duly filled as per "Bihar" Mines and 
Mineral act 1972. 

 

25 The contractor shall display a signboard at work site about the work as on the format 
prescribed by Engineer-in-charge. 

 
26 The contractor shall furnish his programme of construction for execution of the work 

within the stipulated time schedule together will methodology of construction of 
each item of work and obtain the approval of the Engineer-in-charge prior to actual 
commencement of work. 
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27 In case of slippage from the approved work programme at any stage the contractor 
shall furnish revised programme to make up the slippage within the stipulated time 
schedule and obtain the approval of the Engineer-in-charge to the revised 
programme. 

 

28 Setting out the work as spelt out in clause 1091 Ministry’s specification for Road 
and Bridge works (4th revision) will be carried out by the contractor 

 
29 Action in respect of public utilities will be taken by the contractor envisaged in 

clause 110.1 of Ministry's specification for Road and Bridge Works (4th Revision). 
 
30 Action for arrangement for traffic during construction will be taken by the contractor 

us envisaged in the contract documents and spelt out in clause 112.1 of Ministry's 
specification for Road and Bridge Works (4th Revision). 

 
31 The onus of achieving quality of work will be on the contractor who will take 

actions as stipulated in section 900 of  Ministry's specification for Road and Bridge 
Works (4th Revision). 

 
32 The Earnest money deposited by the contractor must be verified by the concern 

DGM (Tech), CPIU, Patna.  
33 Double bid system (Technical and financial bid) will be applicable for the work 

value more than 50 lakh. 
 

 
Dy. G.M (Tech.) 

CPIU, BSRDCL, Patna 
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SECTION 6 

TECHNICAL SPECIFICATION  
(Along with Basic drawings)    

 
 

MORTH & IRC GUIDLINES 
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SECTION 7 

BILL OF QUANTITY 
(Attached) 
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BILL OF QUANTITIES 
Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 
Conditions of Contract, Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given 
to provide a common basis for bidding. The basis of payment will be the actual quantities 
of work ordered and carried out, as measured by the Contractor and verified by the 
Engineer and valued at the rates and prices tendered in the priced Bill of Quantities, 
where applicable, and otherwise at such rates and prices as the Engineer may fix within 
the terms of the Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 
otherwise provided under the Contract, include all constructional plant, labour 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 
together with all general risks, liabilities and obligations set out or implied in the Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 

5. A rate whole cost of complying with the provisions of the Contract shall be included in the 
items provided in the priced Bill of Quantities, and where no Items are provided the cost 
shall be deemed to be distributed among the rates and prices entered for the related 
Items of Work. 

6. The whole cost of complying with the provisions of the Contract shall be included in the 
items provided in the priced Bill of Quantities, and where no Items are provided the cost 
shall be deemed to be distributed among the rates and prices entered for the related 
Items of Work. 

7. General directions and descriptions of work and materials are not necessarily repeated or 
summarized in the Bill of Quantities. References to the relevant sections of the contract 
documentation shall be made before entering rates or prices against each item in the Bill 
of Quantities. 

8. The method of measurement of completed work for payment shall be in accordance with 
the specification issued by the department time to time. 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of 
the Instructions to Bidders. 
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BILL OF QUANTITIES 
 

Sl. 
No. 

Description of Item (with brief 
specification and reference to 

book of specification) 

Quantity Unit Rate Amount 

In Figure In Words 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

 

Note : 

1. Item for which no rate or price has been entered in will not be paid for by the Employer 
when executed and shall be deemed covered by the other rates and prices in the bill of 
quantities  

2. Unit rates and prices shall be quoted by the bidder in Indian rupee  

3. Where there is a discrepancy between the rate in figures and words, the rates in words 
will govern.  

4. Where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by quantity, the unit rate quoted shall govern  
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SECTION 8 
SECURITIES AND OTHER FORMS 
(to be filled by Bidder/Employer) 
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BID SECURITY (BANK GUARANTEE UNCONDITIONAL) 
 

WHEREAS, ___________________________________[name of Bidder] (hereinafter called "the 
Bidder") has submitted his Bid dated ____________________[date] for the construction of 
_______________________________[name of Contract hereinafter called "the Bid"]. 

KNOW ALL PEOPLE by these presents that We _________________________________ 
________ [name of Bank] of _____________________________ [name of country] having our 
registered office at ___________________________________________________(hereinafter 
called "the Bank") are bound unto ___________________________[name of Employer] 
(hereinafter called "the Employer") in the sum of _________________________ _____*for which 
payment well and truly to be made to the said Employer by the Bank itself, his successors and 
assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this ____________ dya of __________,20____. 

 

THE CONDITIONS of this obligation are : 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified 
in the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the 
period of Bid validity : 

(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided that in his 
demand the Employer will note that the amount claimed by him as due to him owing to the 
occurrence of one or any of the three conditions, (specifying the occurred condition or conditions). 
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This Guarantee will remain in force up to and including the date ___________________** 
days after the deadline for submission of Bids as such deadline is stated in the Instructions to 
Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank is 
hereby waived. Any demand in respect of this guarantee should reach the Bank not later than the 
above date. 

 

 

DATE____________________________ SIGNATURE 
_______________________ 

 

WITNESS _________________________ SEAL 
_____________________________ 

_____________________________________________________________________________ 

[Signature, name and address] 

 

* The Bidder should insert the amount of the guarantee in words and figures denominated 
in Indian Rupees. This figure should be the same as shown in Clause 16.1 of the 
Instructions to Bidders. 

** 45 days after the end of the validity period of the Bid. Date should be inserted by the 
Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 
To 

 _____________________________________ [name of Employer] 

 _____________________________________ [address of Employer] 

 _____________________________________ 

 WHEREAS ___________________________________ [name and address of 
Contractor] (hereafter called "the Contractor") has undertaken, in pursuance of Contract No. 
_______________ dated _____________ to execute _____________________________ [name 
of Contract and brief description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee : 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor, up to a total of __________________ _____________________ 
[amount of guarantee]* _______________________________ (in words), such sum being 
payable in the types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or 
sums within the limits of _______________________________ [amount of guarantee] as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the 
sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract documents which 
may be made between your and the Contractor shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability 
Period.  
  Signature and Seal of the guarantor_________________ 

  Name of Bank _________________________________ 

  Address ______________________________________ 

  Date _______________________________ 

____________________________________________________________________________ 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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UNCONDITIONAL BANK GUARANTEE FOR ADVANCE PAYMENT 
 

 

To 

 _____________________________________ [name of Employer] 

 _____________________________________ [address of Employer] 

 _____________________________________ [name of Contractor] 

  

Gentlemen : 

 In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 
("Advance payment") of the above-mentioned Contract, ____________________________ 
______________ [name and address of Contractor] (hereinafter called "the Contractor") shall 
deposit with _________________________________ [name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Clause of the Contract in an amount 
of _________________ [amount of Guarantee]* ______________________________ [in words]. 

 We, the ____________________________ [bank of financial institution], as instructed by 
the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as 
Surety merely, the payment to ____________________________________________ [name of 
Employer] on his first demand without whatsoever right of obligation on our part and without his 
first claim to the Contractor, in the amount not exceeding _____________________ [amount of 
guarantee]* ____________________________________________________ [in words]. 

 We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed there under or  any of the Contract documents which may 
be made between ______________________ [name of Employer] and the Contractor, shall in 
any way release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until __________________________________ [name of Employer] receives 
full repayment of the same amount from the Contractor. 

   Yours truly,   

 

 

  Signature and Seal :___________________________________ 

  Name of Bank /Financial Institution________________________ 

  Address : ___________________________________________ 

  Date : ______________________________________________ 

_____________________________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the amount 
of the Advance Payment, and denominated in Indian Rupees.  
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INDENTURE FOR SECURED ADVANCES 
FORM 31 

(for use in case in which the contract is for finished work and the contractor has entered into an 
agreement for the execution of a certain specified quantity of work in a given time) 

 This indenture made the ______________________ day of _______________, 20_____  
BETWEEN ___________________________ (hereinafter called the contractor which expression 
shall where the context so admits or implies be deemed to include his executors, administrators 
and assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated ___________________________ (hereinafter called 
the said agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed 
advance on the security of materials absolutely belonging to him and brought by him to the site of 
the works the subject of the said agreement for use in the construction of such of the works as he 
has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials 
and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 
Rupees____________________________________________________________ on the 
security of materials the quantities and other particulars of which are detailed in Accounts of 
Secured Advances attached to the Running Account bill for the said works signed by the 
Contractor on__________ and the Employer has reserved to himself the option of making any 
further advance or advances on the security of other materials brought by the Contractor to the 
site of the said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees __________________________ on or before the execution 
of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 
hereby acknowledge) and of such further advances (if any) as may be made to him as a for said 
the Contractor doth hereby covenant and agree with the President and declare as follows : 

(1) That the said sum of Rupees _____________________________ so advanced by the 
Employer to the Contractor as aforesaid and all or any further sum of sums advanced as 
aforesaid shall be employed by the Contractor in or towards expending the execution of 
the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 
offered to and accepted by the Employer as security are absolutely the Contractor's own 
propriety and free from encumbrances of any kind and the contractor will not make any 
application for or receive a further advance on the security of materials which are not 
absolutely his own property and free from encumbrances of any kind and the Contractor 
indemnified the Employer against all claims to any materials in respect of which an 
advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter be 
made as aforesaid (hereafter called the said materials) shall be used by the Contractor 
solely in the Execution of the said works in accordance with the directions of the 
Engineer. 
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(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 
for the proper watch, safe custody and protection against all risks of the said materials 
and that until used in construction as aforesaid the said materials shall remain at the site 
of the said works in the Contractor's custody and on his own responsibility and shall at all 
times be open to inspection by the Engineer or any officer authorized by him. In the event 
of the said materials or any part thereof being stolen, destroyed or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the 
Contractor will forthwith replace the same with other materials of like quality or repair and 
make good the same required by the Engineer. 

(5) That the said materials shall not be any account be removed from the site of the said 
works except with the written permission of the Engineer or an officer authorized by him 
on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives 
payment from the Employer of the price payable to him for the said works under the terms 
and provisions of the said agreement. Provided that if any intermediate payments are 
made to the Contractor on account of work done than on the occasion of each such 
payment the Employer will be at liberty to made recovery from the Contractor's bill for 
such payment by deducting there from the value of the said materials that actually used in 
the construction and in respect of which recovery has not been made previously, the 
value for this purpose being determined in respect of each description of materials at the 
rates at which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or of 
these presents the total amount of the advance or advances that may still be owing of the 
Employer shall immediately on the happening of such default be repayable by the 
Contractor to be the Employer together with interest thereon at twelve per cent per annum 
from the date or respective dates of such advance or advances to the date of repayment 
and with all costs, charges, damages and expenses incurred by the Employer in or for the 
recovery thereof or the enforcement of this security or otherwise by reason of the default 
of the Contractor and the Contractor hereby covenants and agrees with the Employer to 
reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 
Employer of the said sum of Rupees __________________________________ 
________ and any further sum of sums advanced as aforesaid and all costs, charges, 
damages and expenses payable under these presents PROVIDED ALWAYS and it is 
hereby agreed and declared that notwithstanding anything in the said agreement and 
without prejudice to the power contained therein if and whenever the covenant for 
payment and repayment here in before contained shall become enforceable and the 
money owing shall not be paid in accordance there with the Employer may at by time 
thereafter adopt all or any of the following courses as he may deem best : 

(a) Seize and utilise the said materials or any part thereof in the completion of the said 
works on behalf of the contractor in accordance with the provisions in that behalf 
contained in the said agreement debiting the contractor with the actual cost of 
effecting such completion and the amount due to the contractor with the value of 
work done as if he has carried it out in accordance with the said agreement and at 
the rests thereby provided. If the balance is against the contractor, he is to pay 
same to the Employer on demand. 



Maintenance work of  Mohania-Ara Road (NH-30) CH: 0.00 to 116.76 KM 105

(b) Remove and sell by public auction the seized materials or any part there of and out 
of the moneys arising from the sale retain all the sums aforesaid repayable or 
payable to the Employer under these presents and pay over the surplus (if any) to 
the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 
due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest 
on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these present and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute 
or difference arising over the construction or effect of these presents the settlement of 
which has not been here-in-before expressly provided for the same shall be referred to 
the Employer whose decision shall be final and the provision of the Indian Arbitration Act 
for the time being in force shall apply to any such reference. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 



Maintenance work of  Mohania-Ara Road (NH-30) CH: 0.00 to 116.76 KM 106

 
Letter of Acceptance 

(Letterhead paper of the Employer) 

 

 

__________________________(Date) 

 

 

To 

 ______________________________________ (Name and address of the Contractor) 

 ______________________________________ 

 ______________________________________ 

 

 

Dear Sirs, 

 

 This is to notify you that your Bid dated _________________ for execution of the 
_____________________________________________ (name of the contract and identification 
number, as given in the Instructions to Bidders) for the Contract Price of Rupees 
_____________________________________ (________________________) (amount in words 
and figures), as corrected and modified in accordance with the Instructions to Bidders1 is hereby 
accepted by our agency. 

 

 We accept/ do not accept that ________________________ be appointed as the 
Adjudicator2. Your are hereby requested to furnish Performance Security, in the form detailed in 
Para 34.1 of ITB for an amount equivalent to Rs. ____________ within 21 days of the receipt of 
this letter of acceptance valid up to 28 days from the date of expiry of defects Liability Period i.e. 
up to _____________________ and sign the contract, failing which action as stated in Para 34.3 
of ITB will be taken. 

    Yours faithfully, 

 

    Authorized Signature 

    Name and title of Signatory 

    Name of Agency 

 

_____________________________________________________________________________ 
1 Delete "corrected and" or "and modified" if only one of these actions applies. Delete as corrected 

and modified in accordance with the Instructions to Bidders, if corrections or modifications have 
not been affected. 

2 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the 
Employer in the "Instructions to Bidders". 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 

_________________________(Date) 

 

 

To 

 

 _______________________________________(Name and address of the Contractor) 

 ________________________________________ 

 ________________________________________ 

 

Dear Sirs, 

  

 Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and 
signing of the Contract for the construction of _____________________________ 
_____________________________________________________________________________
___________________________________________________________________at  a Bid 
Price of Rs._________________________________________________________. 

 

 You are hereby instructed to proceed with the execution of the said works in accordance 
with the contract documents. 

 

    Yours faithfully, 

 

 

   (Signature, name and title of signatory authorized 
   to sign ob behalf of Employer) 
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Agreement Form 
 

 

Agreement 

 This agreement, made the _______________ day of ______________ between 
____________________________(name and address of Employer) [hereinafter called "the 
(name and address of contractor) hereinafter called "the Contractor" of the other part.] 

 Whereas the Employer is desirous that the Contractor execute  

_____________________________________________________________________________ 

(name and identification number of Contract) (hereinafter called "the Works") and the Employer 
has accepted the Bid by the Contractor for the execution and completion of such works and the 
remedying of any defects therein, at a cost of Rs. _______________ 
_____________________________________________________________________________
_______________________ 

NOW THIS AGREEMENT WITNESSETH as follows : 

1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to and they shall 
be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the Execution 
and completion of the Works and the remedying the defects wherein Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz. 

(i) Letter of Acceptance 

(ii) Notice to proceed with the works; 

(iii) Contractor's Bid 

(iv) Condition of Contract : General and Special 

(v) Contract Data 

(vi) Additional condition 

(vii) Drawings 

(viii) Bill of Quantities and 

(ix) Any other documents listed in the Contract Data as forming part of the Contract. 
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 In witnessed whereof the parties there to have caused this Agreement to be executed the 
day and year first before written. 

 

 The Common Seal of _____________________________________________________ 
was hereunto affixed in the presence of : 

 

 Signed, Sealed and Delivered by the said ____________________________ 
_____________________________________________________________________________ 

 

in the presence of : 

 

Binding Signature of Employer ________________________________________________ 

Binding Signature of Contractor _______________________________________________ 
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UNDERTAKING 

 

 

 

I, the undersigned do hereby undertake that our firm M/s ____________________ 
_______________________ agree to abide by this bid for a period __________ days for the date 
fixed for receiving the same and it shall be binding on us and may be accepted at any time before 
the expiration of that period. 

 

 

 

 

____________________________________ 

(Signed by an Authorised Officer of the Firm) 

 

 

_____________ 

Title of Officer 

 

 

____________ 

Name of Firm 

 

 

_______ 

DATE 
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SECTION 9 
DRAWINGS 

(To be Attached) 
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SECTION 10 
DOCUMENTS TO BE FURNISHED BY BIDDER) 

(Attached) 
 

 

  

    
 


